| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/16/05
PAGE : 130 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 628, 222. 22 ROUTE :
CALL ORDER : 130 CONTRACT 1D : R -26801-A COUNTI ES : ALLEN
LETTI NG DATE : 10/19/05 10: 00 AM DISTRICT  : FT. WAYNE Di STRICT
CONTRACT TIME : 07/31/07 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

HOUSES AND BUI LDI NGS, REMOVE , PARCEL
NO. 11

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35-1139301 E & B PAVING |NC $ 5,635, 522. 32 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON COVPANY | NC $ 5,718, 727.55 101.4764%
3 350997978 PHEND & BROWN, | NC. $ 5,963, 481.55 105.8195%
4 35-1875662 CRIDER & CRIDER | NC. $ 6, 549, 500. 30 116. 2182%
[( 1 ) 351139301 [( 2 ) 35 1065659 [( 3 ) 35-0997978
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON COVPANY | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o mm m o e o e e e et et e e e o e e e e et e e e e e mmemeeoeaoo--
SECTI ON 0001  UTI LI TY RELOCATI ON
I I I
0001 105- 06845 LUMP | 36400. 00000 36400. 00| 100000. 00000 100000.00]  78270. 00000 78270.
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 18.000 MXS | 1350. 00000 24300. 00| 1375. 00000 24750. 00| 1500. 00000 27000.
FIELD OFFI CE, A | | |
0003 109- 08440 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1.
QUALI TY ADJUSTMENTS, HVA | | |
0004 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES | | |
0005 109-08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.
QUALI TY ADJUSTMENTS, FAI LED MATER ALS | | |
0006 110-01001 LUMP |  280000. 00000 280000. 00|  285000. 00000 285000. 00|  300000. 00000 300000.
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0007 201-52370 LUMP |  112000. 00000 112000.00]  30000. 00000 30000. 00| 210000. 00000 210000.
CLEARI NG RI GHT OF WAY | | |
0008 202-02240 3922.000 n2 | 5. 30000 20786. 60| 3. 80000 14903. 60| 10. 80000 42357.
PAVEMENT REMOVAL | | |
0009 202-02286 1.000 EACH|  85000.00000 85000. 00|  85000. 00000 85000. 00|  30000. 00000 30000.
PRESENT STRUCTURE, REMOVE | | |
0010 202-03000 LUWP | 6400. 00000 6400. 00| 6400. 00000 6400.00]  25000. 00000 25000.
I I I
I I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/16/05
PAGE : 130 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 628, 222. 22 ROUTE
CALL ORDER : 130 CONTRACT ID : R -26801-A COUNTI ES : ALLEN
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| 1 ) 35-1139301 [( 2 ) 35-1065659 [( 3 ) 35-0997978
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON COMPANY | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0011 202-03729 100.000 m | 60. 00000 6000. 00| 60. 00000 6000. 00| 60. 00000 6000. 00
REGULATED ASBESTOS CONTAI NI NG MATERI ALS | | |
REMOVE | | [
0012 202-78515 LUWP | 1000. 00000 1000. 00| 1500. 00000 1500. 00| 1000. 00000 1000. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0013 202-96151 LUMP | 500. 00000 500. 00| 1500. 00000 1500. 00| 500. 00000 500. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMS | | |
0014 203-02000 142813.000 n8 | 7. 25000 1035394. 25| 7. 25000 1035394. 25| 6. 00000 856878. 00
EXCAVATI ON, COWMON | | |
0015 205-06931 706.000 My | 7.00000 4942. 00| 23. 00000 16238. 00| 42.00000 29652. 00
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0016 205- 06936 161.000 My | 7.00000 1127. 00| 23. 00000 3703. 00| 42.00000 6762. 00
TEMPORARY SEDI MENT TRAP | | |
0017 205-06937 322.000 m | 5. 20000 1674. 40| 5. 20000 1674. 40| 5. 20000 1674. 40
TEMPORARY SI LT FENCE | | |
0018 206-51220 253.000 n8 | 60. 00000 15180. 00| 60. 00000 15180. 00| 55. 00000 13915. 00
EXCAVATI ON, VET | |
0019 207-08263 42500.000 n2 | 4. 85000 206125. 00| 4. 85000 206125. 00| 3. 65000 155125. 00
SUBGRADE TREATMENT, TYPE | A | | [
0020 210-07312 LUWP |  33875.00000 33875.00|  33875. 00000 33875.00|  33875. 00000 33875. 00
VEETLAND PLANTS | | |
0021 211-07454 2080.000 n8 | 27. 00000 56160. 00| 27. 00000 56160. 00| 18. 00000 37440. 00
STRUCTURE BACKFI LL [ | |
0022 213-52830 20.000 n8 | 100. 00000 2000. 00| 100. 00000 2000. 00| 125. 00000 2500. 00
FLOMBLE MORTAR | | [
0023 301-07448 13659.000 My | 16. 00000 218544. 00| 14. 33000 195733. 47| 13. 25000 180981. 75
COVPACTED AGGREGATE, NO. 53, BASE | | [
0024 304-07490 51.000 My | 50. 00000 2550. 00| 61. 35000 3128. 85 61. 35000 3128. 85
HVA PATCH NG TYPE B [ [ |
0025 306-08033 3075.000 n2 | 8. 00000 24600. 00| 3. 59000 11039. 25| 3. 60000 11070. 00
M LLING ASPHALT, 25 nm | | |
0026 401-06264 LUWP | 5000. 00000 5000. 00| 2900. 00000 2900. 00| 2900. 00000 2900. 00
PROFI LOGRAPH, HVA | | |
0027 401-07334 3754.000 My | 56. 50000 212101. 00 44. 65000 167616. 10| 44. 65000 167616. 10
QC/ QA HVA, 3, 76, SURFACE, 9.5 mm | | |
0028 401-07403 7072.000 My | 38. 10000 269443. 20| 35. 27000 249429. 44 35. 30000 249641. 60
QA HVA 3, 76, |NTERVEDI ATE, 19.0 nm | | |
0029 401-07408 15781.000 My | 26. 00000 410306. 00| 31. 51000 497259. 31| 32. 90000 519194. 90
I

QC/ QA HMVA, 3, 64, BASE, 25.0 mm | |



| NDI ANA DEPARTMENT OF TRANSPCORTATI ON DATE : 11/16/05
PACE : 130 -3
TABULATI ON CF BI DS

ENGI NEER S ESTI MATE: $ 6, 628, 222. 22 ROUTE
CALL CRDER : 130 CONTRACT 1D : R -26801-A COUNTI ES : ALLEN
LETTI NG DATE : 10/19/05 10:00 AM D STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 35 1139301 [( 2 ) 35-1065659 [( 3 ) 35-0997978
| E & B PAVING |INC | BROOKS CONSTRUCTI ON COVPANY | PHEND & BROMN, | NC
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T
0030 401-08338 8055.000 My | 26. 00000 209430. 00| 38. 58000 310761. 90| 40. 25000 324213. 75
QC/ QA HVA, 5, 76, | NTERVEDI ATE, O&5.0 | [ |
mm | I
0031 402-07432 191.000 My | 80. 00000 15280. 00| 45. 18000 8629. 38| 47. 20000 9015. 20
HVA SURFACE, TYPE A | |
0032 402-07435 331.000 My | 45. 00000 14895. 00| 36. 49000 12078. 19| 38. 10000 12611. 10
HVA | NTERVEDI ATE, TYPE A | | |
0033 402-07440 3254.000 My | 39. 40000 128207. 60| 32. 48000 105689. 92| 33. 90000 110310. 60
HVA BASE, TYPE A | | |
0034 404-05511 18074.000 n2 | 1. 20000 21688. 80| 1. 30000 23496. 20| 1. 40000 25303. 60
SEAL COAT, 2 | |
0035 406- 05520 47.000 My | 1. 00000 47. 00| 1. 10000 51. 70| 1. 10000 51.70
ASPHALT FOR TACK COAT | |
0036 601-01522 4.000 EACH | 1400. 00000 5600. 00| 1400. 00000 5600. 00| 1400. 00000 5600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0037 601-02103 56.000 m | 72. 00000 4032. 00| 72.00000 4032. 00| 72.00000 4032. 00
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | | |
SPACI NG | | |
0039 601-99105 38.000 m | 58. 00000 2204. 00| 58. 00000 2204. 00| 58. 00000 2204. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0040 602- 06729 6.000 EACH | 20. 00000 120. 00| 7. 00000 42, 00| 10. 00000 60. 00
BARRI ER DELI NEATOR | | |
0041 605-06230 38.000 m | 118. 00000 4484. 00| 62. 32000 2368. 16| 62. 30000 2367. 40
CENTER CURB, C, CONCRETE, MXD FI ED | | |
0042 605-06270 874.000 n2 | 110. 00000 96140. 00| 69. 37000 60629. 38| 81. 53000 71257. 22
CENTER CURB, C, CONCRETE, MO FI ED | | |
0043 609- 06259 270.000 n2 | 75. 00000 20250. 00| 75. 00000 20250. 00| 75. 00000 20250. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mm | |
0044 610-07486 771.000 My | 40. 00000 30840. 00| 60. 73000 46822. 83| 63. 40000 48881. 40
HVA FOR APPROACHES, TYPE A | | |
0045 611- 06497 7.000 EACH | 135. 00000 945, 00| 135. 00000 945. 00| 135. 00000 945. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0046 615- 06505 6.000 EACH | 400. 00000 2400. 00| 400. 00000 2400. 00| 400. 00000 2400. 00
MONUMENT, B | | |
0047 615-06510 1.000 EACH | 300. 00000 300. 00| 300. 00000 300. 00| 300. 00000 300. 00
MONUMENT, C | | |
0048 615- 06527 3.000 EACH | 300. 00000 900. 00| 300. 00000 900. 00| 300. 00000 900. 00
|

MONUMENT, SECTI ON CORNER | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/16/05
PAGE : 130 -4

PI LE, REI NFCRCED CONCRETE, STEEL SHELL

ENG NEER S ESTI MATE: $ 6, 628, 222. 22 ROUTE
CALL ORDER : 130 CONTRACT ID : R -26801-A COUNTI ES : ALLEN
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-1065659 [( 3 ) 35-0997978
|E & B PAVING | BROOKS CONSTRUCTI ON COMPANY | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0049 616-02320 3965.000 n2 | 2. 25000 8921. 25 2. 25000 8921. 25| 2. 79000 11062. 35
GEOTEXTI LES | | |
0050 616-05688 620.000 My | 34. 75000 21545. 00| 34. 75000 21545. 00| 62. 00000 38440. 00
R PRAP, CLASS 1 | | |
0051 616-05689 19.000 My | 34. 75000 660. 25| 34. 75000 660. 25| 84. 00000 1596. 00
R PRAP, CLASS 2 | | |
0052 616- 06405 400.000 My | 23. 30000 9320. 00| 23. 30000 9320. 00| 30. 00000 12000. 00
Rl PRAP, REVETNMENT | | [
0053 616-06451 1470.000 My | 25. 30000 37191. 00| 25. 30000 37191. 00| 28. 00000 41160. 00
Rl PRAP, UNI FORM [ [ |
0054 621-01004 8.000 EACH | 500. 00000 4000. 00| 500. 00000 4000. 00| 500. 00000 4000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0055 621-02770 9000.000 2 | 1. 65000 14850. 00| 1. 65000 14850. 00| 1. 65000 14850. 00
EROS| ON CONTROL BLANKET | | |
0056 621-06545 10.000 My | 548. 00000 5480. 00| 548. 00000 5480. 00| 548. 00000 5480. 00
FERTI LI ZER | | |
0057 621-06553 2070.000 kg | 5. 77000 11943. 90| 5. 77000 11943. 90 5. 77000 11943. 90
SEED M XTURE, R | | |
0058 621- 06557 390.000 kg | 4. 60000 1794. 00| 4. 60000 1794. 00| 4. 60000 1794. 00
SEED M XTWRE, T | | |
0059 621-06565 49.000 My | 419. 00000 20531. 00| 419. 00000 20531. 00| 419. 00000 20531. 00
MULCHI NG MATERI AL | [ |
0060 621-06567 635.000 kL | 5. 00000 3175. 00| 5. 00000 3175. 00| 5. 00000 3175. 00
WATER | | |
0061 621-06570 8665.000 n8 | 11. 00000 95315. 00| 11. 00000 95315. 00| 20. 00000 173300. 00
TCP SO L | [ |
0062 621-06575 35200.000 n2 | 3. 99000 140448. 00| 3. 99000 140448. 00| 3.00000 105600. 00
SCDDI NG NURSERY | | [
0063 621-06748 9000.000 n2 | 0. 38000 3420. 00| 0. 38000 3420. 00| 0. 38000 3420. 00
SEEDI NG , SLOPE STABI LI ZATI ON | [ [
0064 621-08460 1.000 EACH | 6200. 00000 6200. 00| 6200. 00000 6200.00]  20000. 00000 20000. 00
WATER LEVEL CONTROL STRUCTURE | | |
0065 701-96089 261.000 m | 95. 00000 24795. 00| 95. 00000 24795. 00| 140. 00000 36540. 00
PILE, CONCRETE, STEEL SHELL ENCASED, 6. | | |
35 nm 356 nm | | [
0066 701-98649 550.000 m | 150. 00000 82500. 00| 150. 00000 82500. 00| 300. 00000 165000. 00
I I I
I I

ENCASED, EPOXY COATED , 6.35 mm 356 mm |



PIPE, TYPE 1, DEFORVED, M N AREA 0. 95

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/16/05
PAGE : 130 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 628, 222. 22 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -26801-A COUNTI ES : ALLEN
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-1065659 [( 3 ) 35-0997978
|E & B PAVING | BROOKS CONSTRUCTI ON COVPANY | PHEND & BROWW,
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0067 702-04433 20.000 EACH | 50. 00000 1000. 00| 50. 00000 1000. 00| 100. 00000 2000. 00
FLOOR DRAIN, PVC, 150 nm | | [
0068 702-90915 32.000 n8 | 395. 00000 12640. 00| 395. 00000 12640. 00| 700. 00000 22400. 00
CONCRETE, A | | [
0069 703-51032 32931.000 kg | 1. 65000 54336. 15| 1. 65000 54336. 15| 2.00000 65862. 00
REI NFORCI NG STEEL, EPOXY COATED | | |
0070 704-51002 201.000 n8 | 777. 00000 156177. 00| 777. 00000 156177. 00 660. 00000 132660. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0071 706-05732 4.000 EACH | 1400. 00000 5600. 00| 1400. 00000 5600. 00| 1400. 00000 5600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0072 706-99291 46.000 m | 275. 00000 12650. 00| 275. 00000 12650. 00| 150. 00000 6900. 00
RAILING CONCRETE, C, 840 mm | | |
0073 709-51821 LUWP | 3200. 00000 3200. 00| 2900. 00000 2900. 00| 6000. 00000 6000. 00
SURFACE SEAL | | |
0074 715-03067 1.000 EACH | 270. 00000 270. 00| 270. 00000 270. 00| 400. 00000 400. 00
SOLI D SLEEVE , 200 nm RESTRAI NED Ja NT | | |
0075 715-03067 2.000 EACH | 395. 00000 790. 00| 395. 00000 790. 00| 515. 00000 1030. 00
SOLI D SLEEVE , 300 nm RESTRAI NED JO NT | | |
0076 715-04836 1.000 EACH | 838. 00000 838. 00| 838. 00000 838. 00| 870. 00000 870. 00
GATE VALVE , 200 mm RESI LI ENT SEAT AND | | |
BOX I I I
0077 715-04836 4.000 EACH | 1496. 00000 5984. 00| 1496. 00000 5984. 00| 1800. 00000 7200. 00
GATE VALVE , 300 mm RESI LI ENT SEAT AND | | |
BOX | | |
0078 715-04963 LUMP |  20774. 00000 20774.00|  20774. 00000 20774. 00| 4500. 00000 4500. 00
WATER MAIN , ADDER FOR ON GRADE | | |
| NSTALLATI ON | | |
0079 715-05048 6383.000 m | 6. 00000 38298. 00| 9. 00000 57447. 00| 12. 00000 76596. 00
PIPE, TYPE 4, GO/ ROULAR 150 mm [ | |
0080 715-05119 29.000 m | 75. 40000 2186. 60| 75. 40000 2186. 60| 100. 00000 2900. 00
PIPE, TYPE 1, GO ROULAR 375 mm | | |
0082 715-05123 190.000 m | 134. 00000 25460. 00| 134. 00000 25460. 00| 125. 00000 23750. 00
PIPE, TYPE 1, G ROULAR 600 mm | | |
0083 715-05125 92.000 m | 237. 00000 21804. 00| 237. 00000 21804. 00| 320. 00000 29440. 00
PIPE, TYPE 1, ORCULAR 750 nm | | |
0084 715-05169 196.000 m | 60. 00000 11760. 00| 93. 00000 18228. 00| 100. 00000 19600. 00
PIPE, TYPE 3, C/ROULAR 375 nm | | |
0085 715-05243 68.000 m | 528. 00000 35904. 00| 528. 00000 35904. 00| 500. 00000 34000. 00
I I I
I I I

(%4



| NDI ANA DEPARTMENT COF TRANSPCORTATI ON DATE : 11/16/05
PACE : 130 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 628, 222. 22 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -26801-A COUNTI ES : ALLEN
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-1065659 [( 3 ) 35-0997978
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON COVPANY | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e ceemee e
0086 715-05257 151.000 m | 1100. 00000 166100. 00| 1100. 00000 166100. 00| 1000. 00000 151000. 00
PI PE, TYPE 1, DEFCRVED, M N. AREA 2.30 | | |
m I I I
0087 715-07790 8.000 EACH | 1756. 00000 14048. 00| 1756. 00000 14048. 00| 3000. 00000 24000. 00
CONCRETE ANCHOR, M N AREA 2.30 n2 | | |
0088 715-07791 4.000 EACH | 1249. 00000 4996. 00| 1249. 00000 4996. 00| 2500. 00000 10000. 00
CONCRETE ANCHOR, M N. AREA 0. 95 n® [ [ [
0089 715-07793 3.000 EACH | 2565. 00000 7695. 00| 2565. 00000 7695. 00| 1800. 00000 5400. 00
Al R RELEASE STRUCTURE | | |
0090 715-07794 5.000 EACH | 2723. 00000 13615. 00| 2723. 00000 13615. 00| 1000. 00000 5000. 00

WATER MAI N CONNECTI ONS ,  EXCLUDI NG [ | [
TAPPI NG SLEEVE AND VALVE | | |
0091 715-08250 1805.000 m | 105. 00000 189525. 00| 105. 00000 189525. 00| 125. 00000 225625. 00
PI PE, DUCTILE IRON, 300 nm, CLASS 350, |
POLYWRAPPED, ALL DEPTHS |
0092 715-46005 28.000 EACH | 244. 00000 6832. 00

| |
| 244. 00000 6832. 00| 400. 00000 11200. 00
Pl PE END SECTION, 375 nm | | |
0093 715-46010 1.000 EACH | 330. 00000 330. 00| 330. 00000 330. 00| 550. 00000 550. 00
Pl PE END SECTION, 450 nm | | |
0094 715-46020 9.000 EACH | 248. 00000 2232. 00| 248. 00000 2232. 00| 600. 00000 5400. 00
Pl PE END SECTION, 600 nm | | |
0095 715-97544 25. 000 | 119. 00000 2975. 00| 119. 00000 2975. 00| 150. 00000 3750. 00
PI PE, DUCTILE IRON, 200 nm, CLASS 350 | | |
POLYWRAPPED, ALL DEPTHS | | [
0096 716-07632 26.000 m | 650. 00000 16900. 00| 650. 00000 16900. 00| 3000. 00000 78000. 00
Pl PE | NSTALLATI ON, TRENCHLESS, 450 mm | | |
STEEL CASING WTH 200 nm DI P CARRI ER | | [
0097 716-07633 23.000 m | 811. 00000 18653. 00| 811. 00000 18653. 00| 3100. 00000 71300. 00
Pl PE | NSTALLATI ON, TRENCHLESS 600 mm | | |
STELL CASING WTH 300 nm DI P CARRIER | | |
0098 718-06531 60.000 EACH | 400. 00000 24000. 00| 540. 00000 32400. 00| 600. 00000 36000. 00
OUTLET PROTECTOR 3 | | |
0099 718-52610 1226.000 n8 | 33. 35000 40887. 10| 22. 25000 27278. 50| 21. 00000 25746. 00
AGGREGATE FOR UNDERDRAI NS | | |
0101 720- 44000 14.000 EACH | 300. 00000 4200. 00| 300. 00000 4200. 00| 500. 00000 7000. 00
CASTING ADJUST TO GRADE | | |
0102 720- 45030 1.000 EACH | 1345. 00000 1345. 00| 1345. 00000 1345. 00| 1200. 00000 1200. 00
I NLET, E7 | | |
0103 720- 45035 2.000 EACH | 1345. 00000 2690. 00| 1345. 00000 2690. 00| 1200. 00000 2400. 00
I

I NLET, F7



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/ 16/ 05
PAGE : 130 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 628, 222. 22 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -26801-A COUNTI ES : ALLEN
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-1065659 [( 3 ) 35-0997978
|E & B PAVING | BROOKS CONSTRUCTI ON COVPANY | PHEND & BROWN,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0104 720- 45510 1.000 EACH | 1700. 00000 1700. 00| 1700. 00000 1700. 00| 3000. 00000 3000. 00
MANHOLE, C4, MODI FI ED | | |
0105 720- 45605 1.000 m | 720. 00000 720. 00| 720. 00000 720. 00| 3000. 00000 3000. 00
STRUCTURE, MANHOLE, RECONSTRUCT | | |
0106 720- 95422 1.000 EACH | 4581. 00000 4581. 00| 4581. 00000 4581. 00| 7500. 00000 7500. 00
MANHOLE, J4 | | |
0107 720-96999 12.000 EACH | 2915. 00000 34980. 00| 2915. 00000 34980. 00| 3000. 00000 36000. 00
FI RE HYDRANT ASSEMBLY , TYPE 1 ON 300 | | |
mm TEE | | [
0108 720-96999 1.000 EACH | 3515. 00000 3515. 00| 3515. 00000 3515. 00| 3000. 00000 3000. 00
FI RE HYDRANT ASSEMBLY , TYPE 1 ON 400 | | |
mm TEE | | |
0109 720-96999 1.000 EACH | 2817. 00000 2817. 00| 2817. 00000 2817. 00| 3000. 00000 3000. 00
FI RE HYDRANT ASSEMBLY , TYPE 1ON 200 nm | | |
TEE I I I
0110 801-04308 6.000 EACH | 275. 00000 1650. 00| 275. 00000 1650. 00| 447.00000 2682. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0112 801-06211 13.000 EACH | 65. 00000 845. 00| 65. 00000 845. 00| 90. 00000 1170. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG, | | |
REMOVABLE, LANE | NDI CATI ON ARROW | | |
0113 801-06625 34.000 EACH | 65. 00000 2210. 00| 65. 00000 2210. 00| 92. 00000 3128. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0114 801-06640 89. 000 EACH | 225. 00000 20025. 00| 225. 00000 20025. 00| 176. 00000 15664. 00
CONSTRUCTI ON SI GN, A | | |
0115 801- 06645 15.000 EACH | 55. 00000 825. 00| 55. 00000 825. 00| 127. 00000 1905. 00
CONSTRUCTI ON SIGN, B | | |
0116 801-06710 60.000 DAY | 15. 00000 900. 00| 15. 00000 900. 00| 20. 00000 1200. 00
FLASH NG ARROW SI GN | |
0117 801-06775 LUMP |  98600. 00000 98600. 00|  127400. 00000 127400.00]  75000. 00000 75000. 00
MAI NTAI NI NG TRAFFI C | |
0118 801-07119 119.000 m | 42. 00000 4998. 00| 42. 00000 4998. 00| 57. 45000 6836. 55
BARRI CADE, |11-B | | |
0119 802-05701 130.000 m | 30. 00000 3900. 00| 75. 00000 9750. 00| 30. 00000 3900. 00
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0120 802-07125 1.000 n2 | 310. 00000 310. 00| 210. 00000 210. 00| 310. 00000 310. 00
SI G\, DOUBLE FACED, SHEET, ENCAPSULATED | | |
LENS, WTH LEGEND, 2.03 mm [ |
0121 802-07127 1.000 n® 360. 00000 360. 00| 210. 00000 210. 00| 360. 00000 360. 00
I I
I I

I
I
SI GN, DOUBLE FACED, SHEET, ENCAPSULATED |
LENS, WTH LEGEND, 2.54 mm [



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 11/16/05
PACE : 130 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 628, 222. 22 ROUTE
CALL ORDER : 130 CONTRACT ID : R -26801-A COUNTI ES : ALLEN
LETTI NG DATE : 10/19/05 10: 00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 351139301 [( 2 ) 35-1065659 |( 3 ) 35-0997978
|E & B PAVING |NC. | BROCKS CONSTRUCTI ON COVPANY | PHEND & BROAK, | NC
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVDUNT
------------------------------------------ o
0122 802-76025 26.000 n2 | 118. 50000 3081. 00| 100. 00000 2600. 00| 118. 50000 3081. 00

SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | [

I
0123 802-76035 11.000 n2 | 126. 20000 1388. 20| 110. 00000 1210. 00| 126. 20000 1388. 20
SIGN, SHEET, ENCAPSULATED LENS W TH | [
LEGEND 2. 54 mm TH CKNESS | |
0124 802-76045 2.000 n2 | 158. 60000 317. 20| 130. 00000 260. 00| 158. 60000 317. 20
SIGN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 mm TH CKNESS | | [
0125 805-01815 8.000 EACH | 1750. 00000 14000. 00| 1400. 00000 11200. 00| 1750. 00000 14000. 00
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 | [ [
0126 805-01879 2.000 EACH | 450. 00000 900. 00| 475. 00000 950. 00| 450. 00000 900. 00
SI GNAL SERVI CE | |
0127 805-06592 160.000 m | 34. 00000 5440. 00| 49. 00000 7840. 00| 34. 00000 5440. 00
CONDUI T, STEEL, GALVAN ZED, 50nm | | |
0128 805- 78100 2.000 EACH|  10950. 00000 21900.00|  10000. 00000 20000. 00|  10950. 00000 21900. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0129 805- 78205 12.000 EACH | 710. 00000 8520. 00| 645. 00000 7740. 00| 710. 00000 8520. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED | | |
AVBER, GREEN | | |
0130 805- 78230 6.000 EACH | 1200. 00000 7200. 00| 1025. 00000 6150. 00| 1200. 00000 7200. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED | | |
AVBER GREEN, AVBER ARROW GREEN ARROW | |
0131 805-78415 8.000 EACH | 1450. 00000 11600. 00| 1500. 00000 12000. 00| 1450. 00000 11600. 00
SPAN, CATENARY, AND TETHER | [ |
0132 805- 78420 8.000 EACH | 320. 00000 2560. 00| 180. 00000 1440. 00| 320. 00000 2560. 00
DI SCONNECT HANGER | | |
0133 805- 78467 63.000 m | 5. 50000 346. 50| 475. 00000 29925. 00| 5. 50000 346. 50
SI GNAL CABLE, 3C 8GA | |
0134 805-78470 1608.000 m | 0. 60000 964. 80| 0. 85000 1366. 80| 0. 60000 964. 80
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA | |
0135 805- 78485 200.000 m | 4. 40000 880. 00| 3. 28000 656. 00| 4. 40000 880. 00
SI GNAL CABLE, 5C 14GA. | | |
0136 805- 78490 434.000 m | 4. 80000 2083. 20| 3. 61000 1566. 74| 4. 80000 2083. 20
SI GNAL CABLE, 7C 14GA. | | |
0137 805- 78510 1509.000 m | 4. 40000 6639. 60| 2. 50000 3772. 50| 4. 40000 6639. 60
SIGNAL CABLE, 2C 16GA., SHI ELDED | | |
0138 805- 78785 18.000 EACH | 550. 00000 9900. 00| 490. 00000 8820. 00| 550. 00000 9900. 00
|

SI GNAL DETECTOR HOUSI NG | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/16/05
PAGE : 130 -9
TABULATI ON CF BI DS

MULTI PLE COMPRESSI ON FI TTI NG

ENG NEER S ESTIMATE: $ 6, 628, 222. 22 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -26801-A COUNTI ES : ALLEN
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-1065659 [( 3 ) 35-0997978
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON COVPANY | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0139 805- 78790 5.000 EACH | 2500. 00000 12500. 00| 225. 00000 1125. 00| 945. 06000 4725. 30
LOOP DETECTCR DELAY AMPLIFI ER 4 CHANNE | | |
0140 805- 78795 574.000 m | 24. 00000 13776. 00| 30. 00000 17220. 00| 25. 20000 14464. 80
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
0141 805- 78925 2.000 EACH | 550. 00000 1100. 00| 450. 00000 900. 00| 577. 54000 1155. 08
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0142 805-81060 8.000 EACH | 3950. 00000 31600. 00| 3500. 00000 28000. 00| 4147. 76000 33182. 08
SI GNAL STRAIN POLE, STEEL, 11.0 m [ | |
0143 807-02191 3.000 EACH | 750. 00000 2250. 00| 600. 00000 1800. 00| 787. 55000 2362. 65
HANDHOLE, LI GHTI NG | | |
0144 807-02193 23.000 EACH | 720. 00000 16560. 00| 700. 00000 16100. 00| 756. 05000 17389. 15
LI GHT STANDARD FOUNDATI ON, 915 nm DIA. | | |
X 2450 nm [ | [
0145 807-02783 6.000 EACH | 650. 00000 3900. 00| 600. 00000 3600. 00| 682. 54000 4095. 24
LUM NAI RE MAST ARM 4.6 m | | |
0146 807-04112 1725.000 m | 0. 50000 862. 50| 0. 35000 603. 75| 0. 53000 914. 25
WRE, XHHW NO. 10 | | |
0147 807-07580 1888.000 m | 16. 20000 30585. 60| 18. 00000 33984. 00| 17. 01000 32114. 88
WRE, NO 4, COPPER |N PLASTIC DUCT, | | |
IN TRENCH, 4 1/C | | [
0148 807-84762 23.000 EACH | 1620. 00000 37260. 00| 1300. 00000 29900. 00| 1701. 11000 39125. 53
LIGHT POLE, 12.2 mE MH, 4.6 mMAST | [ |
ARV TRANSFORMER BASE | | |
0149 807-86615 6.000 EACH | 210. 00000 1260. 00| 230. 00000 1380. 00| 220. 51000 1323. 06
LUM NAI RE, ROADWAY, 250 WATT, HI GH | | |
PRESSURE SODI UM | [ |
0150 807-86620 23.000 EACH | 210. 00000 4830. 00| 230. 00000 5290. 00| 220. 51000 5071. 73
LUM NAI RE, ROADWAY, HI GH PRESSURE | | |
SODI UM 400 WATT [ | [
0151 807-86810 3.000 EACH | 4150. 00000 12450. 00| 3100. 00000 9300. 00| 4357. 77000 13073. 31
SERVI CE PO NT, 11 | | [
0152 807-86910 29.000 EACH | 25. 00000 725. 00| 15. 00000 435. 00| 26. 25000 761. 25
CONNECTCR KI T, UNFUSED | | |
0153 807-86915 29.000 EACH | 26. 00000 754. 00| 35. 00000 1015. 00| 27. 30000 791.70
CONNECTCR KI T, FUSED | | |
0154 807-86920 65.000 EACH | 15. 30000 994. 50| 20. 00000 1300. 00| 16. 07000 1044. 55
MULTI PLE COVPRESSI ON FI TTI NG NOT [ [ |
WATERPROOFED | [ |
0155 807-86925 12.000 EACH | 23. 50000 282. 00| 30. 00000 360. 00| 24. 68000 296. 16
I I I
I I I

WATERPROCFED



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 11/16/05
PACE : 130 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 628, 222, 22 RQUTE :
CALL ORDER : 130 CONTRACT ID : R -26801-A COUNTIES : ALLEN
LETTI NG DATE : 10/19/05 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
SET- ASI DE :
|[( 1 ) 35-1139301 [( 2 ) 35-1065659 [( 3 ) 35-0997978
|E & B PAVING | NC | BROOKS CONSTRUCTI ON COVPANY | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T
0156 807-95709 3.000 EACH | 40. 00000 120. 00| 30. 00000 90. 00| 42. 00000 126. 00
PHOTOCELLS | | |
0157 808-06714 1000.000 m | 1. 87000 1870. 00| 1. 87000 1870. 00| 0. 74000 740. 00
LINE, PAINT, SOLID, YELLOW 100 nm | | |
0158 808-06716 2250.000 m | 0. 82000 1845. 00| 0. 82000 1845. 00| 1. 13000 2542.50
LI NE, REMOVE | [ |
0159 808-75043 7591.000 m | 1. 34000 10171. 94| 1. 34000 10171. 94| 1. 37000 10399. 67
LI NE, THERMOPLASTIC, SCLID, WH TE, 150 | | |
mm I I I
0160 808-75247 5316.000 m | 1. 34000 7123. 44| 1. 34000 7123. 44| 1. 37000 7282.92
LI NE, THERMOPLASTIC, SOLID, YELLOW 150 | | |
mm | | |
0161 808-75297 113.000 m | 12. 10000 1367. 30| 12. 10000 1367. 30| 11. 24000 1270. 12
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | |
0162 808-75320 17.000 EACH | 60. 00000 1020. 00| 60. 00000 1020. 00| 56. 70000 963. 90
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | | |
0163 808- 75325 17.000 EACH | 85. 00000 1445. 00| 85. 00000 1445. 00| 80. 86000 1374. 62
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0164 808-75998 207.000 EACH | 30. 00000 6210. 00| 30. 00000 6210. 00| 18. 90000 3912. 30
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0165 808-92027 1823.000 m | 1. 77000 3226. 71| 1. 77000 3226. 71| 3. 78000 6890. 94
LI NE, THERMOPLASTI C, SOLI D, YELLOW | | |
200mM | |
0166 808-96016 361.000 m | 6. 05000 2184. 05| 6. 05000 2184. 05| 5. 62000 2028. 82
LI NE, THERMOPLASTIC, SOLID, YELLOWN 300 | | |
nm I I I
0167 808-96075 252.000 m | 1. 34000 337. 68| 1. 34000 337. 68| 1. 37000 345. 24
LI NE, THERMOPLASTI C, BROKEN, WH TE, 150 | | |
mm I I |
0168 808-99176 87.000 m | 12. 10000 1052. 70| 12. 10000 1052. 70| 11. 24000 977. 88
LI NE, THERMOPLASTIC, SOLID, YELLOW 600 | | |
mm I I I
0169 601-94689 3.000 EACH | 2500. 00000 7500. 00| 2500. 00000 7500. 00| 2415. 15000 7245. 45
GUARDRAI L END TREATMENT, OS | | |
0170 715-05152 120.000 m | 83. 00000 9960. 00| 83. 00000 9960. 00| 94. 85000 11382. 00
I

PIPE, TYPE 2, G RCUAR 450 mm | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/ 16/ 05
PAGE : 130 -11
TABULATI ON OF Bl DS
ENG NEER S ESTI MATE: $ 6, 628, 222. 22 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -26801-A COUNTI ES : ALLEN
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 351139301 [( 2 ) 35-1065659 [( 3 ) 35-0997978
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON COVPANY | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0171 801-06207 8625.000 m | 2. 98000 25702. 50| 2. 98000 25702. 50| 2. 74000 23632. 50
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | [ |
100 mm | | |
0172 402-07453 302.000 My | 106. 00000 32012. 00| 110. 23000 33289. 46| 44. 74000 13511. 48
HVA FOR TEMPORARY PAVEMENT | | |
0173 601-01846 1.000 EACH | 1600. 00000 1600. 00| 1600. 00000 1600. 00| 1785. 11000 1785. 11
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ | [
0174 807-86935 16.000 EACH | 13. 80000 220. 80| 20. 00000 320. 00| 14. 49000 231.84
I NSULATI NG LI NK, WATERPROOFED | | |
0175 807-86930 64.000 EACH | 12. 00000 768. 00| 15. 00000 960. 00| 12. 60000 806. 40
I NSULATI ON LI NK, NONWATERPROCFED | | |
0176 808- 74804 114.000 m | 15. 00000 1710. 00| 15. 00000 1710. 00| 15. 49000 1765. 86
LINE, EPOXY, SOLID, WH TE, 150 mm | | |
0177 808-96074 76.000 m | 15. 00000 1140. 00| 15. 00000 1140. 00| 15. 49000 1177. 24
LINE, EPOXY, SOLID, YELLON 150 nm | | |
0178 808- 74808 1.000 EACH | 250. 00000 250. 00| 250. 00000 250. 00| 262. 52000 262. 52
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(O\LY) I | I
0179 805-01842 21.000 EACH | 780. 00000 16380. 00| 600. 00000 12600. 00| 819. 05000 17200. 05
HANDHOLE, SI GNAL | | |
SECTI ON TOTALS | $ 5, 635, 522. 32 $ 5,718, 727. 55| $ 5,963, 481. 55
------------------------------------------ o m m et e e e et et et ot e e e o e e e e e e e e e e e ememeeoeaoo--
CONTRACT TOTALS | $ 5, 635, 522. 32 $ 5,718, 727. 55 $ 5,963, 481. 55




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/ 16/ 05
PAGE : 130 - 12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 628, 222. 22 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -26801-A COUNTI ES : ALLEN
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| 4 ) 35 1875662 I ( I (
| CRIDER & CRIDER | NC. | |
LINE NO/ | TEM CODE / ALT | [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT] AMOUNT| AMOUNT
------------------------------------------ o
SECTI ON 0001  UTI LI TY RELOCATI ON
I I I
0001 105- 06845 LUMP | 100000. 00000 100000. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 18.000 M5 | 1500. 00000 27000. 00| [
FIELD OFFI CE, A | | |
0003 109- 08440 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ADJUSTMENTS, HVA | [ [
0004 109-08443 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFIC | | |
CONTROL DEVI CES | | |
0005 109- 08444 1.000 DOL | 1. 00000 1. 00| |
QUALI TY ADJUSTMENTS, FAILED MATERIALS | [ |
0006 110-01001 LUWP |  325000. 00000 325000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 201-52370 LUWP |  100000. 00000 100000. 00| |
CLEARI NG RI GHT OF WAY | | |
0008 202-02240 3922.000 n2 | 10. 00000 39220. 00| |
PAVEMENT REMOVAL [ | |
0009 202-02286 1.000 EACH|  10000.00000 10000. 00| |
PRESENT STRUCTURE, REMOVE | | |
0010 202-03000 LUWP | 5000. 00000 5000. 00| [
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 11 | | |
0011 202-03729 100.000 m | 50. 00000 5000. 00| |
REGULATED ASBESTOS CONTAI NI NG MATERI ALS | [ |
REMOVE [ | [
0012 202- 78515 LUWP | 1700. 00000 1700. 00| |
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0013 202-96151 LUWP | 1700. 00000 1700. 00| |
TRANSPORTATI ON OF SALVAGEABLE | TEMS | | |
0014 203-02000 142813.000 n8 | 12. 25000 1749459, 25| |
EXCAVATI ON, COWMON | | |
0015 205-06931 706.000 My | 25. 00000 17650. 00| |
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0016 205-06936 161.000 My | 30. 00000 4830. 00| |
TEMPORARY SEDI MENT TRAP | [ |
0017 205- 06937 322.000 m | 6. 00000 1932. 00| |
I I

TEMPORARY SI LT FENCE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/16/05
PACE : 130 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 628, 222. 22 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -26801-A COUNTI ES : ALLEN
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
4 ) 35 1875662 I ( ) I ( )

I
| CRIDER & CRIDER | NC. | |
LINE NO/ | TEMCODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g
0018 206-51220 253.000 n8 | 17. 00000 4301. 00|
EXCAVATI ON, WET [ |
0019 207-08263 42500.000 n2 | 4.00000 170000. 00|
SUBGRADE TREATMENT, TYPE | A | |
0020 210-07312 LUMP |  35000. 00000 35000. 00|
VEETLAND PLANTS | |
0021 211-07454 2080.000 nB8 | 25. 00000 52000. 00|
STRUCTURE BACKFI LL | |
0022 213-52830 20.000 n8 | 60. 00000 1200. 00|
FLOMBLE MORTAR | |
0023 301-07448 13659.000 My | 14. 00000 191226. 00|
COMPACTED AGGREGATE, NO. 53, BASE | |
0024 304-07490 51.000 My | 65. 00000 3315. 00|
HVA PATCH NG TYPE B | [
0025 306-08033 3075.000 e 4.00000 12300. 00|

M LLING ASPHALT, 25 mm |

|

|
0026 401- 06264 LUWP | 3000. 00000 3000. 00|
PROFI LOGRAPH, HVA | |
0027 401-07334 3754.000 My | 47. 00000 176438. 00|

QA HVA, 3, 76, SURFACE, 9.5 mm |
0028 401-07403 7072.000 My | 37. 00000 261664. 00|
QA HVA, 3, 76, | NTERVEDIATE, 19.0 mm | |
0029 401-07408 15781.000 My | 35. 00000 552335. 00|
Qr HVA, 3, 64, BASE, 25.0 mm | |
0030 401-08338 8055.000 My | 42. 00000 338310. 00|
QU QA HVA, 5, 76, | NTERVEDIATE, O&®5.0 | |
mm | |
0031 402-07432 191.000 My | 50. 00000 9550. 00|
HVA SURFACE, TYPE A | |
0032 402- 07435 331.000 My | 40. 00000 13240. 00|
HVA | NTERVEDI ATE, TYPE A | |
0033 402- 07440 3254.000 My | 36. 00000 117144. 00|
HVA BASE, TYPE A | |
0034 404- 05511 18074.000 nm2 | 1. 45000 26207. 30|
SEAL COAT, 2 | |
0035 406- 05520 47.000 My | 1. 15000 54. 05|
ASPHALT FOR TACK COAT | |
0036 601- 01522 4.000 EACH|  2100.00000 8400. 00|

GUARCRAI L TRANSI TI ON TYPE TGB [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/16/05
PAGE : 130 -14
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 6, 628, 222. 22 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -26801-A COUNTI ES : ALLEN
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
4 ) 35 1875662 I ( ) I ( )

I
| CRIDER & CRIDER, |NC. | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

------------------------------------------ g
0037 601-02103 56.000 m | 62. 00000 3472. 00 |
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | | |
SPACI NG | | |
0039 601-99105 38.000 m | 52. 00000 1976. 00| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0040 602-06729 6.000 EACH | 8. 00000 48. 00| |
BARRI ER DELI NEATOR | | |
0041 605-06230 38.000 m | 60. 00000 2280. 00| [
CENTER CURB, C, CONCRETE, MODI FI ED | | |
0042 605-06270 874.000 n2 | 70. 00000 61180. 00| |
CENTER CURB, C, CONCRETE, MODI Fl ED [ | |
0043 609- 06259 270.000 n2 | 90. 00000 24300. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | [
300 nm | | |
0044 610-07486 771.000 My | 67. 00000 51657. 00| |
HVA FOR APPROACHES, TYPE A | | [
0045 611-06497 7.000 EACH | 188. 00000 1316. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0046 615- 06505 6.000 EACH | 550. 00000 3300. 00| |
MONUMVENT, B | | |
0047 615-06510 1.000 EACH | 475. 00000 475. 00| |
MONUVENT, C | | |
0048 615- 06527 3.000 EACH | 500. 00000 1500. 00| |
MONUMENT, SECTI ON CORNER | | |
0049 616-02320 3965.000 N2 | 2. 50000 9912. 50| |
GEOTEXTI LES | [ |
0050 616-05688 620.000 My | 32. 00000 19840. 00| |
RIPRAP, CLASS 1 | | |
0051 616-05689 19.000 My | 30. 00000 570. 00| |
R PRAP, CLASS 2 | | |
0052 616-06405 400.000 My | 19. 00000 7600. 00| |
Rl PRAP, REVETMENT | | |
0053 616-06451 1470.000 My | 16. 00000 23520. 00| |
Rl PRAP, UNI FCRM | | |
0054 621-01004 8.000 EACH | 525. 00000 4200. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0055 621-02770 9000.000 2 | 1. 80000 16200. 00| |
I

ERCSI ON CONTRCL BLANKET | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/16/05
PAGE : 130 - 15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 628, 222. 22 ROUTE :
CALL ORDER : 130 CONTRACT 1D : R -26801-A COUNTI ES : ALLEN
LETTI NG DATE : 10/19/05 10: 00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI CE :
| 4 ) 35 1875662 | ( ) | (
| CRIDER & CRIDER I NC. | |
LINE NO/ | TEM CODE / ALT |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVOUNT| AMOUNT
------------------------------------------ demeeeecccmeiccccccccsacccccateccmcccascccccasccascccamace e csacnessccccam ==
0056 621- 06545 10.000 My | 575. 00000 5750. 00| |
FERTI LI ZER | | |
0057 621-06553 2070.000 kg | 6. 10000 12627. 00| |
SEED M XTURE, R | | |
0058 621- 06557 390.000 kg | 5. 00000 1950. 00| |
SEED M XTURE, T | | |
0059 621- 06565 49.000 My | 440. 00000 21560. 00| |
MULCH NG MATERI AL | | |
0060 621-06567 635.000 kL | 5. 25000 3333. 75| |
WATER | [ |
0061 621- 06570 8665.000 n8 | 3. 00000 25995. 00| |
TOP SO L | [ [
0062 621- 06575 35200.000 n2 | 3. 15000 110880. 00| |
SODDI NG NURSERY [ | |
0063 621- 06748 9000.000 n2 | 0. 40000 3600. 00| |
SEEDI NG, SLOPE STABI LI ZATI ON | | |
0064 621- 08460 1.000 EACH | 6500. 00000 6500. 00| |
WATER LEVEL CONTROL STRUCTURE | | |
0065 701- 96089 261.000 m | 225. 00000 58725. 00| |
PILE, CONCRETE, STEEL SHELL ENCASED, 6. | | |
35 mm 356 nm | | |
0066 701-98649 550.000 m | 260. 00000 143000. 00| [
PI LE, REI NFORCED CONCRETE, STEEL SHELL | | |
ENCASED, EPOXY COATED , 6.35 nm 356 mm | | |
0067 702-04433 20.000 EACH | 60. 00000 1200. 00| |
FLOOR DRAIN, PVC, 150 nm | [ |
0068 702- 90915 32.000 n8 | 500. 00000 16000. 00| |
CONCRETE, A | | [
0069 703-51032 32931.000 kg | 3. 00000 98793. 00| |
REl NFORCI NG STEEL, EPOXY COATED | | |
0070 704-51002 201.000 n8 | 750. 00000 150750. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0071 706- 05732 4.000 EACH | 1200. 00000 4800. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0072 706- 99291 46.000 m | 160. 00000 7360. 00| |
RAI LI NG CONCRETE, C, 840 nm | [ |
0073 709-51821 LUMP | 2500. 00000 2500. 00| |
SURFACE SEAL | | |
0074 715-03067 1.000 EACH | 250. 00000 250. 00| |
| I

SCOLID SLEEVE , 200 mm RESTRAI NED JO NT



ENG NEER S ESTI MATE: $ 6, 628, 222. 22
CALL CRDER : 130
LETTI NG DATE : 10/19/05 10:00 AM

SET-ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON CF BI DS

CONTRACT ID : R -26801-A
DI STRI CT : FT. WAYNE DI STRI CT

DATE : 11/16/05
PACE : 130 -16

RQUTE :

COUNTI ES : ALLEN

4 ) 35 1875662 I ( )

I
| CRIDER & CRIDER | NC. |

LINE NO/ ITEM CODE / ALT

PI'PE, DUCTILE I RON, 300 nm, CLASS 350, |

I
AMOUNT]

| TEM DESCRI PTI ON QUANTI TY | WTPRCE UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0075 715-03067 2.000 EACH | 350. 00000 700. 00| |
SOLI D SLEEVE , 300 mm RESTRAI NED JOINT | | |
0076 715-04836 1.000 EACH | 2000. 00000 2000. 00| [
GATE VALVE , 200 mm RESI LI ENT SEAT AND | | |
BOX I I I
0077 715-04836 4.000 EACH | 2000. 00000 8000. 00| |
GATE VALVE , 300 mm RESI LI ENT SEAT AND | | |
BOX I I I
0078 715-04963 LUWP | 5000. 00000 5000. 00| |
WATER MAIN , ADDER FOR ON GRADE | | |
| NSTALLATI ON | | [
0079 715-05048 6383.000 m | 7.00000 44681. 00| |
PIPE, TYPE 4, O RCULAR 150 nm [ | |
0080 715-05119 29.000 m | 87. 00000 2523. 00| |
PIPE, TYPE 1, G/ ROULAR 375 mm | | |
0082 715-05123 190.000 m | 115. 00000 21850. 00| |
PIPE, TYPE 1, CIROULAR 600 mm | | |
0083 715-05125 92.000 m | 155. 00000 14260. 00| |
PIPE, TYPE 1, O/ ROULAR 750 mm [ | |
0084 715-05169 196.000 m | 88. 00000 17248. 00| |
PIPE, TYPE 3, CO/ROULAR 375 mm | | |
0085 715-05243 68.000 m | 400. 00000 27200. 00| |
PIPE, TYPE 1, DEFORVED, MN AREA 0.95 | [ [
n I I |
0086 715-05257 151.000 m | 1000. 00000 151000. 00| [
PI PE, TYPE 1, DEFCRMVED, M N. AREA 2.30 | | |
2 I I I
0087 715-07790 8.000 EACH | 2500. 00000 20000. 00| |
CONCRETE ANCHOR, M N. AREA 2. 30 n2 | |
0088 715-07791 4.000 EACH | 1500. 00000 6000. 00| |
CONCRETE ANCHOR, M N.  AREA 0. 95 n® | |
0089 715-07793 3.000 EACH | 3500. 00000 10500. 00| |
AR RELEASE STRUCTURE | | |
0090 715-07794 5.000 EACH | 5000. 00000 25000. 00| |
WATER MAI N CONNECTI ONS , EXCLUDI NG [ | |
TAPPI NG SLEEVE AND VALVE | | |
0091 715-08250 1805.000 m | 115. 00000 207575. 00| [
I I
I I

POLYWRAPPED, ALL DEPTHS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/16/05
PACE : 130 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 628, 222. 22 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -26801-A COUNTI ES : ALLEN
LETTI NG DATE : 10/19/05 10: 00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
4 ) 35 1875662 I ( ) I ( )

I
| CRIDER & CRIDER | NC. | |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ e
0092 715-46005 28.000 EACH | 215. 00000 6020. 00|
Pl PE END SECTI QON, 375 mm | |
0093 715-46010 1.000 EACH | 300. 00000 300. 00|
Pl PE END SECTI QN, 450 nm | |
0094 715-46020 9.000 EACH | 450. 00000 4050. 00|
Pl PE END SECTI QN, 600 nm | |
0095 715-97544 25.000 m | 90. 00000 2250. 00|

Pl PE, DUCTILE I RON, 200 nm, CLASS 350, | [
POLYWRAPPED, ALL DEPTHS | [
0096 716-07632 26.000 m | 1100. 00000 28600. 00|
Pl PE | NSTALLATI ON, TRENCHLESS, 450 mm | |
STEEL CASI NG WTH 200 nm DI P CARRI ER | |
0097 716-07633 23.000 m | 1000. 00000 23000. 00|
Pl PE | NSTALLATI ON, TRENCHLESS, 600 mm | |
STELL CASING WTH 300 mm DI P CARRI ER

0098 718-06531 60.000 EACH | 500. 00000 30000. 00|
OUTLET PROTECTCR 3 [ [
0099 718-52610 1226.000 n8 | 40. 00000 49040. 00|
AGGREGATE FOR UNDERDRAI NS | |
0101 720- 44000 14.000 EACH |
CASTING, ADJUST TO GRADE | |
0102 720- 45030 1.000 EACH | 2200. 00000 2200. 00|
I NLET, E7 | |
0103 720- 45035 2.000 EACH | 2200. 00000 4400. 00|
INLET, F7 | |
0104 720- 45510 1.000 EACH | 2300. 00000 2300. 00|
MANHOLE, C4, MODI FI ED | |
0105 720- 45605 1.000 m | 700. 00000 700. 00|
STRUCTURE, MANHOLE, RECONSTRUCT | |
0106 720-95422 1.000 EACH | 2900. 00000 2900. 00|
MANHOLE, J4 [ |
0107 720-96999 12.000 EACH | 2600. 00000 31200. 00|
FI RE HYDRANT ASSEMBLY , TYPE 1 ON 300 | |
nm TEE | |
0108 720-96999 1.000 EACH | 2900. 00000 2900. 00|
FI RE HYDRANT ASSEMBLY , TYPE 1 ON 400 | |
mm TEE | |
0109 720-96999 1.000 EACH | 2900. 00000 2900. 00|

FI RE HYDRANT ASSEMBLY , TYPE 1ON 200 nmm | [

I
I
I
I
I
I
|
|
|
I
|
I
|
|
|
|
350. 00000 4900. 00|
I
|
I
I
I
|
I
|
I
|
|
|
|
I
|
I
,
TEE | | |



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 11/16/05
PACE : 130 -18
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 628, 222. 22 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -26801-A COUNTI ES : ALLEN
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
4 ) 35 1875662 I ( ) ( )

I I
| CRIDER & CRIDER | NC. | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

------------------------------------------ g
0110 801-04308 6.000 EACH | 300. 00000 1800. 00|

ROAD CLOSURE Sl GN ASSEMBLY | |
0112 801-06211 13.000 EACH | 68. 00000 884. 00|

TEMPORARY PAVEMENT MESSAGE MARKI NG | |
REMOVABLE, LANE | NDI CATI ON ARROW | [

0113 801-06625 34.000 EACH | 68. 00000 2312. 00|
DETOUR ROQUTE MARKER ASSEMBLY | |
0114 801-06640 89. 000 EACH | 235. 00000 20915. 00|
CONSTRUCTION SIGN, A | |
0115 801-06645 15.000 EACH | 60. 00000 900. 00|
CONSTRUCTION SIGN, B [ |
0116 801-06710 60. 000 DAY 16. 00000 960. 00|

FLASH NG ARROW SI GN |

I
I
0117 801-06775 MP | 100000. 00000 100000. 00
MAI NTAI NI NG TRAFFI C | |
0118 801-07119 119.000 m | 44. 00000 5236. 00
BARRI CADE, I11-B [ |
0119 802-05701 130.000 m | 78. 00000 10140. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR |
BASE [
0120 802-07125 1.000 n2 | 220. 00000 220. 00
SIGN, DOUBLE FACED, SHEET, ENCAPSULATED |
LENS, WTH LEGEND, 2.03 nm [
0121 802-07127 1.000 n2 | 220. 00000 220.00
I

I
I
|
I
SIGN, DOUBLE FACED, SHEET, ENCAPSULATED
LENS, W TH LEGEND, 2.54 nm | |
0122 802- 76025 26.000 n2 | 105. 00000 2730. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm TH CKNESS | |
0123 802-76035 11.000 n2 | 116. 00000 1276. 00
SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND 2.54 nm THI CKNESS |

|
0124 802-76045 2.000 ne | 137. 00000 274. 00|
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm TH CKNESS [ [
0125 805-01815 8.000 EACH | 1500. 00000 12000. 00|
S| GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 | [
0126 805-01879 2.000 EACH | 500. 00000 1000. 00|

SI GNAL SERVI CE |



ENG NEER S ESTI MATE: $ 6, 628, 222. 22

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/16/05
PACE : 130 -19

RQUTE :

LI GHT STANDARD FOUNDATI ON, 915 nm DI A |

CALL ORDER : 130 CONTRACT ID : R -26801-A COUNTI ES : ALLEN
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| 4 ) 35 1875662 I ( ) I ( )

| CRIDER & CRIDER | NC. | |
LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o e m o e e e et e e e e e e e e e e e e e e e e emeeeeooo-

0127 805- 06592 160.000 m | 52. 00000 8320. 00| |
CONDUI T, STEEL, GALVAN ZED, 50mm | | |
0128 805- 78100 2.000 EACH|  10500. 00000 21000. 00| |
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0129 805- 78205 12.000 EACH | 675. 00000 8100. 00| |
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED | [ |
AVBER, GREEN | | |
0130 805- 78230 6.000 EACH | 1075. 00000 6450. 00| |
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0131 805-78415 8.000 EACH | 1575. 00000 12600. 00| |
SPAN, CATENARY, AND TETHER | [ |
0132 805- 78420 8.000 EACH | 190. 00000 1520. 00| [
DI SCONNECT HANGER | | |
0133 805- 78467 63.000 m | 5. 00000 315. 00| |
SI GNAL CABLE, 3C 8GA. [ | [
0134 805- 78470 1608.000 m | 0. 90000 1447. 20| |
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA [ | [
0135 805- 78485 200.000 m | 3. 45000 690. 00| |
SI GNAL CABLE, 5C 14GA. | | |
0136 805- 78490 434.000 m | 3..80000 1649. 20| |
SI GNAL CABLE, 7C 14GA. | | |
0137 805- 78510 1509.000 m | 2. 60000 3923. 40 |
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0138 805- 78785 18.000 EACH | 515. 00000 9270. 00| |
S| GNAL DETECTOR HOUSI NG | [ |
0139 805-78790 5.000 EACH | 235. 00000 1175. 00| |
LOOP DETECTOR DELAY AMPLIFIER 4 CHANNE | [ |
0140 805-78795 574.000 m | 32. 00000 18368. 00| |
SAW CUT FCR ROADVAY LOOP AND SEALER | | [
0141 805-78925 2.000 EACH | 475. 00000 950. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | [ |
0142 805-81060 8.000 EACH | 3700. 00000 29600. 00| |
SI GNAL STRAIN POLE, STEEL, 11.0 m | [ |
0143 807-02191 3.000 EACH | 629. 00000 1887. 00| |
HANDHOLE, LI GHTI NG | |
0144 807-02193 23.000 EACH | 740. 00000 17020. 00 |
I
I

X 2450 mm |



| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 11/16/05
PACE : 130 -20
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 628, 222. 22 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -26801-A COUNTI ES : ALLEN
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
4 ) 35 1875662 I ( ) I ( )

I
| CRIDER & CRIDER | NC. | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ T e R L ey —
0145 807-02783 6.000 EACH | 665. 00000 3990. 00|
LUM NAI RE MAST ARM 4.6 m | |
0146 807-04112 1725.000 m | 0. 37000 638. 25|
WRE, XHHW NO 10 | [
0147 807-07580 1888.000 m | 19. 00000 35872. 00|

WRE, NO 4, COPPER |N PLASTIC DUCT, | |
IN TRENCH, 4 1/C | |
0148 807-84762 23.000 EACH | 1365. 00000 31395. 00|
LIGHT POLE, 12.2 mE MH, 4.6 m MAST | |
ARM TRANSFORMVER BASE | |
0149 807-86615 6.000 EACH | 240. 00000 1440. 00|
LUM NAI RE, ROADWAY, 250 WATT, H GH | |
PRESSURE SODI UM [ [

| 240. 00000 5520. 00|
I I
| |
I

|

LINE, THERMOPLASTIC, SCLID, YELLON 150 | [
mm I I

I

I

I

I

I

I

I

I

I

|

0150 807- 86620 23.000 EACH |
LUM NAI RE, ROADVWAY, HI GH PRESSURE |
SODI UM 400 WATT |
0151 807-86810 3.000 EACH | 3250. 00000 9750. 00 [
SERVI CE POINT, |1 | |
0152 807-86910 29.000 EACH | 16. 00000 464. 00| |
CONNECTCR KI T, UNFUSED | | [
0153 807-86915 29.000 EACH | 37. 00000 1073. 00| |
CONNECTOR KI T, FUSED [ | [
0154 807-86920 65.000 EACH | 21. 00000 1365. 00| |
MULTI PLE COVPRESSI ON FI TTING NOT | | |
WATERPROOFED [ [ |
0155 807-86925 12.000 EACH | 32. 00000 384. 00| |
MULTI PLE COVPRESSI ON FI TTI NG, | | |
WATERPROOFED | | |
0156 807-95709 3.000 EACH | 32. 00000 96. 00| |
PHOTQCELLS [ [ |
0157 808-06714 1000.000 m | 2.00000 2000. 00| |
LINE, PAINT, SOLID, YELLOW 100 mm [ | |
0158 808-06716 2250.000 m | 0. 90000 2025. 00| |
LI NE, REMOVE [ | [
0159 808- 75043 7591.000 m | 1. 40000 10627. 40| |
LINE, THERMOPLASTIC, SOLID, WH TE, 150 | | |
mm I I I
0160 808-75247 5316.000 m | 1. 40000 7442. 40| |
I

I



ENG NEER S ESTI MATE: $ 6, 628, 222. 22

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/16/05
PACE : 130 -21

RQUTE :

CALL ORDER : 130 CONTRACT ID : R -26801-A COUNTIES : ALLEN
LETTI NG DATE : 10/19/05 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
SET- ASI DE :
|( 4 ) 35-1875662 | ( ) | ( )
| CRIDER & CRIDER, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT| UNT PRICE AMOUNT| UNT PRICE AMOUNT
------------------------------------------ T
0161 808-75297 113.000 m | 12. 70000 1435. 10| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | |
0162 808-75320 17.000 EACH | 63. 00000 1071. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | [ |
0163 808-75325 17.000 EACH | 68. 00000 1156. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0164 808-75998 207.000 EACH | 32. 00000 6624. 00| |
SNOWPLOMBLE RAI SED PAVEMENT NMARKER | | |
0165 808-92027 1823.000 m | 1. 90000 3463. 70| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
200mm | | |
0166 808-96016 361.000 m | 6. 35000 2292. 35| |
LI NE, THERMOPLASTIC, SCOLID, YELLOWN 300 | | |
mm I I
0167 808-96075 252.000 m | 1. 40000 352. 80| |
LI NE, THERMOPLASTI C, BRCKEN, WHI TE, 150 | | |
mm | | |
0168 808-99176 87.000 m | 12. 70000 1104. 90| |
LI NE, THERMOPLASTIC, SOLID, YELLOW 600 | | |
mm I I I
0169 601-94689 3.000 EACH | 2500. 00000 7500. 00| |
GUARDRAI L END TREATMENT, OS | | |
0170 715-05152 120.000 m | 86. 00000 10320. 00| |
PIPE, TYPE 2, O ROULAR 450 mm | | |
0171 801-06207 8625.000 m | 3. 15000 27168. 75| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | |
0172 402-07453 302. 000 My | 45. 00000 13590. 00| |
HVA FOR TEMPCRARY PAVEMENT | | |
0173 601-01846 1.000 EACH | 2000. 00000 2000. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0174 807-86935 16. 000 EACH | 21. 00000 336. 00| |
I NSULATI NG LI NK, WATERPROCFED | | |
0175 807-86930 64. 000 EACH | 16. 00000 1024. 00| |
I

I NSULATI ON LI NK, NONWATERPROCFED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/ 16/ 05
PAGE : 130 - 22
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 628, 222. 22 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -26801-A COUNTI ES : ALLEN
LETTI NG DATE : 10/19/05 10: 00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| 4 ) 35 1875662 I ( ) I ( )
| CRIDER & CRIDER | NC. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0176 808-74804 114.000 m | 16. 00000 1824. 00| |
LINE, EPOXY, SOLID, WHITE, 150 mm | | [
0177 808-96074 76.000 m | 16. 00000 1216. 00| |
LINE, EPOXY, SOLID, YELLON 150 nm | [ |
0178 808- 74808 1.000 EACH | 262. 00000 262. 00| |
PAVEMENT NMESSAGE MARKI NGS, EPOXY, WORD | | |
(O\LY) | | I
0179 805-01842 21.000 EACH | 630. 00000 13230. 00| |
HANDHOLE, SI GNAL | [ |
SECTI ON TOTALS | $ 6, 549, 500. 30| $ | $
------------------------------------------ o m m e e e e e e et et et o e e e o e e e e e et e e e e e e e emeeoeeoo-
CONTRACT TOTALS | $ 6, 549, 500. 30| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 633, 457.99

CALL CRDER
LETTI NG DATE :

170 CONTRACT ID :
10/19/05 10:00 AM DI STRI CT :

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

R -27373-A

FT. WAYNE DI STRI CT
06/ 28/ 06 COVPLETI ON DATE

DATE : 11/16/05
PACE : 170 -1

RANK VENDCR NO. / NAVE
1 35-1139301 E & B PAVING | NC
2 35-0997978 PHEND & BROAN, | NC
3  35-1065659 BROCKS CONSTRUCTI ON COVPANY | NC
4  35-0918397 RI ETH RI LEY CONSTRUCTI ON
5 35-1185040 NI BLOCK EXCAVATI NG | NC.

ROUTE : 19
COUNTI ES : ELKHART
PROJECT( S)
$
$
$
$
$

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON

SECTI ON 0001 I NTERSECTI ON | MPROVEMENT

0001 105-06845

CONSTRUCTI ON ENG NEERI NG

0002 105-07039
FIELD CFFICE, B
0003 109-08440

QUALI TY ADJUSTMENTS, HVA

0004 109-08443

CONTRCL DEVI CES
0005 109-08444

0006 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0007 201-52370

CLEARI NG RI GHT OF WAY

0008 202-02240
PAVEMENT REMOVAL
0009 203-02000
EXCAVATI ON, COVMON
0010 205-06931

0011 205-06937

[( 1 ) 35 1139301 2 ) 35-0997978 |
|E & B PAVING |NC. | PHEND & BROWN, | NC. |
| I |
QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
-------------------- g S
| I I
LUWP | 9500. 00000 9500.00]  16000. 00000 16000. 00|
I | I
8.000 MXS | 1800. 00000 14400. 00| 1700. 00000 13600. 00|
| | I
1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
| | I
1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
I I I
1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, FAILED MATERI ALS | | |
LUVP | 30000. 00000 30000. 00|  29800. 00000 29800. 00|
I I I
LUMP | 10500. 00000 10500. 00| 5900. 00000 5900. 00|
I I I
498.000 n2 | 9. 50000 4731. 00| 13. 00000 6474. 00|
I I I
4113.000 n8 | 11. 20000 46065. 60| 16. 00000 65808. 00|
I I I
173.000 My | 60. 00000 10380. 00| 30. 00000 5190. 00|
TEMPCRARY CHECK DAM REVETMENT R PRAP | | |
213.000 m | 5. 88000 1252. 44 8. 00000 1704. 00|

TEMPORARY SI LT FENCE [

TOTAL % OVER
BI D LOWVBI D
599, 588. 03 100. 0000%
599, 925.22 100. 0562%
603, 839. 19 100. 7090%
629, 995. 00 105.0713%
649, 957.90 108. 4007%
3 ) 35-1065659
ROOKS CONSTRUCTI ON' COMPANY
UN'T PRI CE AMOUNT
20000. 00000 20000. 00
1380. 00000 11040. 00
1. 00000 1.00
1. 00000 1.00
1. 00000 1.00
30000. 00000 30000. 00
15000. 00000 15000. 00
9. 30000 4631. 40
15. 30000 62928. 90
50. 00000 8650. 00
5. 88000 1252. 44



| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 11/ 16/ 05
PAGE : 170 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 633, 457. 99 ROUTE : 19
CALL CRDER : 170 CONTRACT 1D : R -27373-A COUNTI ES : ELKHART
LETTI NG DATE : 10/19/05 10:00 AM DISTRCT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 351139301 (2 ) 35-0997978 [( 3 ) 35-1065659
|E & B PAING |NC. | PHEND & BROWN, | NC. | BROCKS CONSTRUCTI ON COVPANY |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVDUNT|  UNIT PRI CE AVDUNT
------------------------------------------ e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeaas
0012 207- 08263 3981.000 n2 | 11. 50000 45781. 50 15. 00000 59715. 00| 10. 00000 39810. 00
SUBGRADE TREATMENT, TYPE | A | | |
0013 211- 07454 19.000 n8 | 51. 00000 969. 00| 25. 00000 475. 00| 15. 70000 298. 30
STRUCTURE BACKFI LL | | |
0014 301-07448 1103.000 My | 35. 00000 38605. 00| 35. 00000 38605. 00| 16. 00000 17648. 00
COVPACTED AGGREGATE, NO. 53, BASE | | |
0015 303- 07449 3.000 My | 28. 00000 84. 00 35. 00000 105. 00| 200. 00000 600. 00
COVPACTED AGGREGATE, NO. 73 , LI NESTONE | | |
0016 306- 08036 4500.000 2 | 2. 50000 11250. 00| 1. 50000 6750. 00| 2. 30000 10350. 00
MLLING ASPHALT, 50 mm | | |
0017 401- 06264 LUWP | 3000. 00000 3000.00]  3000. 00000 3000.00]  5000. 00000 5000. 00
PROFI LOGRAPH, HVA | | I
0018 401-07334 831.000 My | 72. 00000 59832. 00| 63. 00000 52353. 00| 62. 60000 52020. 60
QA HVA, 3, 76, SURFACE, 9.5 mm | | |
0019 401-07403 1015.000 My | 55. 00000 55825. 00| 57. 00000 57855. 00| 60. 30000 61204. 50
QA HVA, 3, 76, | NTERVEDIATE, 19.0 mm | | |
0020 401-07408 2910.000 My | 40. 00000 116400. 00| 46. 00000 133860. 00| 47. 20000 137352. 00
QA HVA, 3, 64, BASE, 25.0 mm | | |
0021 406- 05520 8.000 My | 10. 00000 80. 00 220. 00000 1760. 00| 220. 00000 1760. 00
ASPHALT FOR TACK COAT | | |
0022 605- 06120 10.000 m | 230. 00000 2300. 00| 150. 00000 1500. 00 191. 20000 1912. 00
CURB, CONCRETE | | |
0023 610-07486 165.000 My | 95. 00000 15675. 00| 65. 00000 10725. 00| 79. 00000 13035. 00
HVA FOR APPROACHES, TYPE A | | |
0024 611-05330 209.000 n2 | 70. 00000 14630. 00| 45. 00000 9405. 00| 65. 00000 13585. 00
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
150 mm | | |
0025 611-08232 9.000 EACH | 160. 00000 1440. 00| 300. 00000 2700. 00| 100. 00000 900. 00
MAI LBOX ASSEMBLY, SINGLE, RESET | | |
0026 615- 06490 26.000 EACH | 140. 00000 3640. 00| 45. 00000 1170. 00| 140. 00000 3640. 00
RIGHT OF WAY MARKER | |
0027 615- 06527 1.000 EACH | 400. 00000 400. 00| 500. 00000 500. 00| 400. 00000 400. 00
MONUVENT, SECTI ON CORNER | | |
0028 615- 06535 1.000 EACH | 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
BENCH MARK POST, RESET | | |
0029 621-01004 1.000 EACH | 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
MOBI LI ZATI ON AND DEMDBI LI ZATI ON FCR | | |
SEEDI NG | | |
0030 621- 06545 1.000 My | 680. 00000 680. 00| 680. 00000 680. 00| 680. 00000 680. 00
|

FERTI LI ZER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/ 16/ 05
PAGE : 170 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 633, 457. 99 ROUTE : 19
CALL ORDER : 170 CONTRACT ID : R -27373-A COUNTI ES : ELKHART
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| 1 ) 35-1139301 [( 2 ) 35-0997978 [( 3 ) 35-1065659
|E & B PAVING |NC. | PHEND & BROWN, | NC. | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0031 621-06553 115.000 kg | 7. 17000 824. 55| 7. 18000 825. 70| 7. 17000 824. 55
SEED M XTURE, R | | |
0032 621- 06565 3.000 My | 520. 00000 1560. 00| 520. 00000 1560. 00| 520. 00000 1560. 00
MULCH NG MATERI AL | | |
0033 621-06574 1157.000 n2 | 3. 35000 3875. 95| 3. 35000 3875. 95| 3. 35000 3875. 95
SODDI NG | | |
0034 621-06575 5079.000 n2 | 3. 35000 17014. 65| 3. 35000 17014. 65| 3. 35000 17014. 65
SODDI NG NURSERY | | |
0035 715-05151 38.000 m | 133. 00000 5054. 00| 80. 00000 3040. 00| 103. 00000 3914. 00
PIPE, TYPE 2, O/ROULAR 375 mm [ | |
0036 715-05169 116.000 m | 83. 00000 9628. 00| 80. 00000 9280. 00| 91. 50000 10614. 00
PIPE, TYPE 3, O ROULAR 375 mm | | |
0037 715-05325 28.000 m | 113. 00000 3164. 00| 110. 00000 3080. 00| 1. 00000 28.00
PI PE, TYPE 2, DEFORVED, MN AREA 0.10 | [ [
2 | I I
0038 715-46000 1.000 EACH | 190. 00000 190. 00| 200. 00000 200. 00| 297. 00000 297. 00
Pl PE END SECTION, 300 nm | | |
0039 715-46005 17.000 EACH | 190. 00000 3230. 00| 200. 00000 3400. 00| 350. 00000 5950. 00
Pl PE END SECTION, 375 nm | | |
0040 715-46045 18.000 EACH | 28. 00000 504. 00| 190. 00000 3420. 00| 1. 00000 18. 00
PI PE END SECTION, MN. AREA .11 n® | | |
0041 720- 45030 2.000 EACH | 1975. 00000 3950. 00| 1100. 00000 2200. 00| 1250. 00000 2500. 00
INLET, E7 [ [ [
0042 720- 45035 1.000 EACH | 2150. 00000 2150. 00| 1100. 00000 1100. 00| 1250. 00000 1250. 00
INLET, F7 | | |
0043 801-01093 4.000 EACH | 150. 00000 600. 00| 150. 00000 600. 00| 150. 00000 600. 00
TEMPORARY WORKS| TE SPEED LIM T SI GN [ | [
ASSEMBLY | [ |
0044 801-04308 4.000 EACH | 190. 00000 760. 00| 190. 00000 760. 00| 190. 00000 760. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0045 801- 06207 5190.000 m | 0. 79000 4100. 10| 0. 79000 4100. 10| 0. 79000 4100. 10
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0046 801-06625 26.000 EACH | 60. 00000 1560. 00| 60. 00000 1560. 00| 60. 00000 1560. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0047 801-06640 30.000 EACH | 65. 00000 1950. 00| 65. 00000 1950. 00| 65. 00000 1950. 00
CONSTRUCTI ON SI GN, A | | |
0048 801-06775 LUMP | 28690. 00000 28690. 00| 3000. 00000 3000.00]  20000. 00000 20000. 00

MAI NTAI NI NG TRAFFI C [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/16/05
PAGE : 170 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 633, 457.99 ROUTE : 19
CALL ORDER : 170 CONTRACT ID : R -27373-A COUNTI ES : ELKHART
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1139301 I ( ) 35-0997978 I ( ) 35-1065659
|E & B PAVING |NC. | PHEND & BROWN, | NC. | BROOKS CONSTRUCTI ON' COVPANY |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e e et e e e e o e e e e e e e e e e e e emeeeeooo-
0049 801-07118 12.000 m | 42. 00000 504. 00| 42. 00000 504. 00| 42. 00000 504. 00
BARRI CADE, I11-A [ | [
0050 801-07119 12.000 m | 43. 00000 516. 00| 43. 00000 516. 00| 43. 00000 516. 00
BARRI CADE, I11-B | [ |
0051 802-05701 21.000 m | 43. 00000 903. 00| 50. 00000 1050. 00| 50. 00000 1050. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE I I I
0052 802-07059 21.000 EACH | 20. 00000 420. 00| 20. 00000 420. 00| 20. 00000 420. 00
SIGN, SHEET, AND SUPPCRTS, REMOVE | | |
0053 802- 76025 2.000 n2 | 172. 00000 344. 00| 155. 50000 311. 00| 155. 50000 311. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | |
0054 802- 76035 1.000 n2 | 182. 00000 182. 00| 165. 82000 165. 82| 165. 80000 165. 80
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm TH CKNESS | | |
0055 808-06703 1740.000 m | 1. 27000 2209. 80| 1. 27000 2209. 80| 1. 27000 2209. 80
LINE, THERMOPLASTIC, SCLID, WH TE, 100m | [ |
0056 808- 75245 860.000 m | 1. 27000 1092. 20| 1. 27000 1092. 20| 1. 27000 1092. 20
LINE, THERVOPLASTIC, SOLID, YELLOW | [ |
100mm | | |
0057 808-75297 10.000 m | 9. 00000 90. 00| 9. 00000 90. 00| 9. 00000 90. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 600 mm | | |
0058 808- 75320 6.000 EACH | 67. 25000 403. 50| 67. 25000 403. 50| 67. 25000 403. 50
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROWN | |
0059 808- 75325 6.000 EACH | 97. 25000 583. 50| 97. 25000 583. 50| 97. 25000 583. 50
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) [ | |
0060 808-75996 98.000 EACH | 11. 38000 1115. 24| 10. 00000 980. 00| 10. 00000 980. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
REMOVE | | [
0061 808-75998 98.000 EACH | 21. 00000 2058. 00| 21. 00000 2058. 00| 21. 00000 2058. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0062 808-92027 472.000 m | 3. 00000 1416. 00| 3. 00000 1416. 00| 3. 00000 1416. 00
LINE, THERVOPLASTIC, SOLID, YELLOW | | |
200nm | | |
0063 808-99176 58.000 m | 9. 00000 522. 00| 9. 00000 522. 00| 9. 00000 522. 00
LINE, THERVOPLASTIC, SOLID, YELLOW 600 | | |
mm I I I
SECTI ON TOTALS | $ 599, 588. 03| $ 599, 925. 22| $ 603, 839. 19
------------------------------------------ e
CONTRACT TOTALS | $ 599, 588. 03] $ 599, 925. 22| $ 603, 839. 19




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/ 16/ 05
PAGE : 170 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 633, 457. 99 ROUTE : 19
CALL ORDER : 170 CONTRACT ID : R -27373-A COUNTI ES : ELKHART
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| 4 ) 35 0918397 [( 5 ) 35-1185040 I (
| RIETH RI LEY CONSTRUCTI ON | Nl BLOCK EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| AMOUNT
------------------------------------------ g
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
I I I
0001 105-06845 LUMP |  30000. 00000 30000.00]  14900. 00000 14900. 00|
CONSTRUCTI ON ENGI NEERI NG | | [
0002 105-07039 8.000 MOS | 1950. 00000 15600. 00| 2450. 00000 19600. 00|
FIELD OFFICE, B | | |
0003 109- 08440 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, HVA | | |
0004 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES | | |
0005 109-08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, FAI LED MATER ALS | | |
0006 110-01001 LUMP | 30000. 00000 30000. 00| 6150. 00000 6150. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 201-52370 LUMP | 10500. 00000 10500. 00|  20000. 00000 20000. 00|
CLEARI NG RI GHT OF WAY | | |
0008 202-02240 498.000 n2 | 9. 50000 4731. 00| 9. 50000 4731. 00|
PAVEMENT REMOVAL | [ |
0009 203-02000 4113.000 n8 | 11. 20000 46065. 60| 18. 50000 76090. 50|
EXCAVATI ON, COVMON | | [
0010 205-06931 173.000 My | 60. 00000 10380. 00| 47.50000 8217. 50|
TEMPCRARY CHECK DAM REVETMENT RI PRAP | [ |
0011 205-06937 213.000 m | 5. 88000 1252. 44 7.00000 1491. 00|
TEMPORARY SI LT FENCE | | |
0012 207-08263 3981.000 2 | 19. 00000 75639. 00| 13. 00000 51753. 00|
SUBGRADE TREATMENT, TYPE | A | | |
0013 211-07454 19.000 n8 | 51. 00000 969. 00| 36. 00000 684. 00|
STRUCTURE BACKFI LL | | |
0014 301-07448 1103.000 My | 23. 50000 25920. 50| 21. 00000 23163. 00|
COMPACTED AGGREGATE, NO. 53, BASE | [ |
0015 303-07449 3.000 My | 150. 00000 450. 00| 120. 00000 360. 00|
COMPACTED AGGREGATE, NO. 73 , LI MESTONE | | |
0016 306-08036 4500.000 n2 | 2.00000 9000. 00| 2. 50000 11250. 00|
M LLING ASPHALT, 50 nm | | |
0017 401-06264 LUWP | 737. 75000 737. 75| 5000. 00000 5000. 00|
PROFI LOGRAPH, HVA | | |
0018 401-07334 831.000 My | 63. 00000 52353. 00| 65. 00000 54015. 00|
I I

QC/ QA HWA, 3, 76, SURFACE, 9.5 mm



PI'PE, TYPE 2, DEFORMED, M N. AREA 0. 10

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/16/05
PAGE : 170 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 633, 457.99 ROUTE : 19
CALL ORDER : 170 CONTRACT ID : R -27373-A COUNTI ES : ELKHART
LETTI NG DATE : 10/19/05 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
[( 4 ) 350918397 | ( ) 35-1185040 | ( )
| RIETH RI LEY CONSTRUCTI ON | Nl BLOCK EXCAVATI NG, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMDUNT
------------------------------------------ e
0019 401-07403 1015.000 My | 49. 00000 49735. 00| 58. 75000 59631. 25|
QA HVA, 3, 76, | NTERVEDI ATE, 19.0 mm | | |
0020 401-07408 2910.000 My | 49. 00000 142590. 00| 54. 00000 157140. 00|
Q: HVA, 3, 64, BASE, 25.0 nm | | |
0021 406- 05520 8.000 My | 1. 00000 8. 00| 165. 00000 1320. 00|
ASPHALT FOR TACK COAT | | |
0022 605- 06120 10.000 m | 75. 00000 750. 00| 85. 00000 850. 00|
CURB, CONCRETE | | |
0023 610- 07486 165.000 My | 100. 00000 16500. 00| 100. 00000 16500. 00|
HVA FOR APPROACHES, TYPE A | | |
0024 611- 05330 209.000 n2 | 50. 00000 10450. 00| 47. 00000 9823. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm [ [ |
0025 611-08232 9.000 EACH | 60. 00000 540. 00| 160. 00000 1440. 00|
MAI LBOX ASSEMBLY, SINGLE, RESET | |
0026 615-06490 26.000 EACH | 225. 00000 5850. 00| 140. 00000 3640. 00|
R GHT OF WAY MARKER [ |
0027 615- 06527 1.000 EACH | 400. 00000 400. 00| 400. 00000 400. 00|
MONUVENT, SECTI ON CORNER | | |
0028 615- 06535 1.000 EACH | 200. 00000 200. 00| 500. 00000 500. 00|
BENCH MARK POST, RESET [ | |
0029 621-01004 1.000 EACH | 500. 00000 500. 00| 750. 00000 750. 00|
MOBI LI ZATI ON AND DEMDBI LI ZATI ON FOR [ [ [
SEEDI NG | | |
0030 621- 06545 1.000 My | 680. 00000 680. 00| 680. 00000 680. 00|
FERTI LI ZER [ | |
0031 621-06553 115.000 kg | 7. 17000 824. 55| 7.17000 824. 55|
SEED M XTURE, R | [ |
0032 621- 06565 3.000 My | 520. 00000 1560. 00| 520. 00000 1560. 00|
MULCH NG MATERI AL | | |
0033 621-06574 1157.000 n2 | 3. 35000 3875. 95| 4. 00000 4628. 00|
SODDI NG | | |
0034 621-06575 5079.000 n2 | 3. 35000 17014. 65| 4. 00000 20316. 00|
SCDDI NG,  NURSERY | | |
0035 715-05151 38.000 m | 133. 00000 5054. 00| 85. 00000 3230. 00|
PIPE, TYPE 2, C RCULAR 375 mm | | |
0036 715-05169 116.000 m | 83. 00000 9628. 00| 85. 00000 9860. 00|
PIPE, TYPE 3, O RCULAR 375 mm | [ |
0037 715-05325 28.000 m | 113. 00000 3164. 00| 110. 00000 3080. 00|
|
I

ng



| NDI ANA DEPARTMENT COF TRANSPCRTATI ON

TABULATI ON CF BI DS

DATE : 11/16/05
PACE : 170 -7

SI GN, SHEET, ENCAPSULATED LENS W TH [

ENG NEER S ESTIMATE: $ 633, 457. 99 ROUTE : 19
CALL ORDER : 170 CONTRACT ID : R -27373-A COUNTI ES : ELKHART
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE :
(4 ) 35 0918397 [( 5 ) 35-1185040 I ( )
| RIETH RI LEY CONSTRUCTI ON | Nl BLOCK EXCAVATI NG | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0038 715-46000 1.000 EACH | 190. 00000 190. 00| 175. 00000 175. 00|
Pl PE END SECTI ON, 300 nm | | |
0039 715- 46005 17.000 EACH | 190. 00000 3230. 00| 175. 00000 2975. 00|
PI PE END SECTI ON, 375 nm | | |
0040 715- 46045 18.000 EACH | 283. 00000 5094. 00| 165. 00000 2970. 00|
PI PE END SECTION, M N. AREA .11 n2 | | |
0041 720- 45030 2.000 EACH | 1975. 00000 3950. 00| 950. 00000 1900. 00|
I NLET, E7 | | [
0042 720- 45035 1.000 EACH | 2150. 00000 2150. 00| 950. 00000 950. 00|
I NLET, F7 | [ [
0043 801-01093 4.000 EACH | 150. 00000 600. 00| 150. 00000 600. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY [ [ |
0044 801-04308 4.000 EACH | 190. 00000 760. 00| 190. 00000 760. 00|
ROAD CLOSURE S| GN ASSEMBLY | |
0045 801- 06207 5190.000 m | 0. 79000 4100. 10| 0. 79000 4100. 10|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm [ | |
0046 801- 06625 26.000 EACH | 60. 00000 1560. 00| 60. 00000 1560. 00|
DETOUR ROUTE MARKER ASSENMBLY | | |
0047 801- 06640 30.000 EACH | 65. 00000 1950. 00| 65. 00000 1950. 00|
CONSTRUCTI ON SI G\, A | | |
0048 801-06775 LUWP | 9599. 66000 9599. 66|  26500. 00000 26500. 00|
MAI NTAI NI NG TRAFFI C | | |
0049 801-07118 12.000 m | 42. 00000 504. 00| 42. 00000 504. 00|
BARRI CADE, I11-A [ [ |
0050 801-07119 12.000 m | 43. 00000 516. 00| 43. 00000 516. 00|
BARRI CADE, I11-B | [ |
0051 802-05701 21.000 m | 43. 00000 903. 00| 43. 00000 903. 00|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0052 802-07059 21.000 EACH | 75. 80000 1591. 80| 25. 00000 525. 00|
SIGN, SHEET, AND SUPPORTS, REMOVE | | |
0053 802- 76025 2.000 n2 | 172. 00000 344. 00| 172. 00000 344. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0054 802- 76035 1.000 n2 | 182. 00000 182. 00| 182. 00000 182. 00|
I I
|

LEGEND 2. 54 mm THI CKNESS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/16/05
PAGE : 170 -8

ENG NEER S ESTIMATE: $ 633, 457. 99 ROUTE : 19
CALL ORDER : 170 CONTRACT ID : R -27373-A COUNTI ES : ELKHART
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
4 ) 35 0918397 [( 5 ) 35-1185040 I ( )
| ETH Rl LEY CONSTRUCTI ON | Nl BLOCK EXCAVATI NG | NC.

0~

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0055 808-06703 1740.000 m | 1. 27000 2209. 80| 1. 27000 2209. 80|

LINE, THERMOPLASTIC, SOLID, WH TE, 100m | | |
0056 808- 75245 860.000 m | 1. 27000 1092. 20| 1. 27000 1092. 20|

LI NE, THERVOPLASTIC, SOLID, YELLOW | [ |

100mMm | | |
0057 808- 75297 10.000 m | 9. 00000 90. 00| 9. 00000 90. 00|

TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ |

STOP LINE, 600 mm | | |
0058 808- 75320 6.000 EACH | 67. 25000 403. 50| 67. 25000 403. 50|

PAVEMENT NMESSAGE MARKI NGS, | | |

THERVOPLASTI C, LANE | NDI CATI ON ARRON | | |
0059 808- 75325 6.000 EACH | 97. 25000 583. 50| 97. 25000 583. 50|

PAVEMENT NMESSAGE MARKI NGS, | | |

THERMOPLASTI C, WORD ( O\LY) | | |
0060 808-75996 98.000 EACH | 15. 00000 1470. 00| 6. 00000 588. 00|

SNOWPLOMBLE RAI SED PAVENENT MARKER | | |

REMOVE I I I
0061 808-75998 98.000 EACH | 21. 00000 2058. 00| 21. 00000 2058. 00|

SNOWPLOWABLE RAI SED PAVEMENT MARKER | [ |
0062 808-92027 472.000 m | 3.00000 1416. 00| 3. 00000 1416. 00|

LINE, THERVOPLASTIC, SOLID, YELLOW | [ |

200mm | | |
0063 808-99176 58.000 m | 9. 00000 522. 00| 9. 00000 522. 00|

LINE, THERMOPLASTIC, SOLID, YELLON 600 | | |

mm I I I

SECTI ON TOTALS | $ 629, 995. 00| $ 649, 957. 90| $
------------------------------------------ o m m et o e e e et et ot oo e e o e e e e et e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 629, 995. 00| $ 649, 957. 90| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 312, 354. 40
CALL CRDER : 210
LETTI NG DATE : 10/19/05 10:00 AM DI STRI CT

CONTRACT ID : R -28135-A
: LAPORTE DI STRI CT

COUNTI ES :

CONTRACT TI ME 09/ 30/ 06 COVPLETI ON DATE

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

ROUTE :

PROJECT( S)

STARKE

DATE

PAGE :

11/ 16/ 05
210 -1

RANK VENDCOR NO. / NAVE
1  35-1139301 E & B PAVING | NC
2 35-1339168 LAPORTE CONSTRUCTI ON CO
3  35-1120685 WALSH & KELLY I NC
4  35-1068009 DYER CONSTRUCTI ON CO
5 35-0997978 PHEND & BROMN, | NC
6  35-1489621 HRP CONSTRUCTI QN, | NC.

1, 051, 554.
1, 161, 052.
1,217, 877.
1,227, 594.
1, 244, 735.
1, 318, 418.

05 125.

. 0000%
. 4129%
. 8168%
. 7409%
. 3709%

3780%

(1 ) 351139301
|E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

I (

|
AVOUNT

2 ) 35-1339168
| LAPORTE CONSTRUCTI ON CO

UNIT PRI CE ANOUNT]
------------------------------------------ o m e e e e et e e e e e e eemeea—aa— oo
SECTI ON 0001  NEW ROAD CONSTRUCTI ON
| I I
0001 105-06845 LUMP | 14300. 00000 14300. 00| 1480. 33000 1480. 33|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 12.000 MBS | 1700. 00000 20400. 00| 1783. 57000 21402. 84
FIELD OFFI CE, B | [ |
0003 109- 08440 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, HVA | | |
0004 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFIC | [ |
CONTROL DEVI CES | | |
0005 109-08444 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, FAI LED MATER ALS | | |
0006 201-52370 LUMP |  31500. 00000 31500. 00|  66441. 61000 66441. 61|
CLEARI NG RI GHT OF WAY | | |
0007 202-02240 215.000 SYS | 12. 00000 2580. 00| 125. 00000 26875. 00|
PAVEMENT REMOVAL | | |
0008 202-02279 440.000 LFT | 2.00000 880. 00| 3. 30000 1452. 00|
CURB AND GUTTER REMOVE [ | |
0009 202-52710 110.000 SYS | 10. 00000 1100. 00| 8. 84000 972. 40
SI DEWALK, CONCRETE, REMOVE | | |
0010 202-95977 75.000 SYS | 17. 92000 1344. 00| 11. 99000 899. 25|
CURB WALK, | NTEGRAL, REMOVE [ | |
0011 202-96133 110.000 LFT | 4. 50000 495. 00| 3. 81000 419. 10|

PI PE, REMOVE |

(3 ) 35-1120685
| WALSH & KELLY | NC

UNIT PRI CE

12500.

3000.

64000.

15.

10.

15.

12.

00000
00000

. 00000

. 00000

. 00000

00000

00000

. 00000

00000

00000

00000

12500.
36000.

64000.

3225.

2200.

1100.

1125.

1320.

00
00

.00

.00

.00

00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/16/05
PAGE : 210 -2
TABULATI ON OF Bl DS
ENG NEER S ESTI MATE: $ 1, 312, 354. 40 ROUTE
CALL ORDER : 210 CONTRACT ID : R -28135-A COUNTI ES : STARKE
LETTI NG DATE : 10/19/05 10:00 AM DI STRI CT : LAPORTE DI STRICT
SET-ASI DE :
[( 1 ) 35-1139301 [( 2 ) 35-1339168 |( 3 ) 35-1120685
| E & B PAVING |INC | LAPCRTE CONSTRUCTI ON CO | WALSH & KELLY I NC
LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0012 203-02000 7550. 000 CYS | 10. 50000 79275. 00| 11. 10000 83805. 00| 16. 00000 120800. 00
EXCAVATI ON, COMMON | |
0013 205-06933 5.000 EACH | 80. 00000 400. 00| 80. 00000 400. 00| 80. 00000 400. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0014 205-06937 200.000 LFT | 2. 70000 540. 00| 5. 70000 1140. 00| 2. 70000 540. 00
TEMPCRARY SI LT FENCE | | |
0015 207-08268 11000. 000 SYS | 3. 00000 33000. 00| 7. 85000 86350. 00| 12. 00000 132000. 00
SUBGRADE TREATMENT, TYPE |V | |
0016 211-07454 2750.000 CYS | 1. 00000 2750. 00| 7. 85000 21587. 50| 0. 01000 27.50
STRUCTURE BACKFI LL | |
0017 301-07448 2505.000 TON | 13. 00000 32565. 00| 18. 76000 46993. 80| 16. 00000 40080. 00
COVPACTED AGGREGATE, NO. 53, BASE | | |
0018 303-07449 30.000 TON | 25. 00000 750. 00| 25. 36000 760. 80| 30. 00000 900. 00
COVPACTED AGGREGATE, NO. 73 | |
0019 306-08034 825.000 SYS | 8. 00000 6600. 00| 5. 68000 4686. 00| 6. 00000 4950. 00
M LLING ASPHALT, 1 1/2 IN. | | |
0020 401-06264 LUWP | 5200. 00000 5200. 00| 4000. 00000 4000. 00| 1500. 00000 1500. 00
PROFI LOGRAPH, HVA | |
0021 401-07321 740.000 TON | 45. 00000 33300. 00| 45. 55000 33707. 00| 53. 00000 39220. 00
QA HWA, 2, 64, SURFACE, 9.5 nm | | |
0022 401-07390 1115.000 TON | 40. 00000 44600. 00| 42. 25000 47108. 75| 47. 00000 52405. 00
QA HWVA, 2, 64, |NTERVEDI ATE, 19.0 mm | | |
0023 401-07423 1785.000 TON | 39. 00000 69615. 00| 39. 50000 70507. 50| 44. 00000 78540. 00
QA HVA, 2, 64, BASE, 19.0 nm | | |
0024 406- 05520 5.000 TON | 1. 00000 5. 00| 420. 00000 2100. 00| 600. 00000 3000. 00
ASPHALT FOR TACK COAT | | |
0025 603- 06065 32.000 LFT | 40. 00000 1280. 00| 60. 00000 1920. 00| 30. 00000 960. 00
FENCE, CHAIN LI NK, RESET | | |
0026 604-07897 10.000 SYS | 235. 00000 2350. 00| 72. 80000 728. 00| 200. 00000 2000. 00
CURB RAMP, CONCRETE, C | | |
0027 604-07902 20.000 SYS | 240. 00000 4800. 00| 63. 53000 1270. 60| 175. 00000 3500. 00
CURB RAMP, CONCRETE, H | | |
0028 604-07903 140.000 SYS | 165. 00000 23100. 00| 48. 22000 6750. 80| 125. 00000 17500. 00
CURB RAMP, CONCRETE, | | |
0029 604-91531 2675.000 SYS | 20. 00000 53500. 00| 44. 78000 119786. 50| 35. 50000 94962. 50
S| DEWALK, CONCRETE, 4 IN. | |
0030 605-04742 LUWP | 17500. 00000 17500. 00| 18700. 00000 18700. 00| 14000. 00000 14000. 00
WALL , STONE, RELQOCATE | | |
0031 605-06155 4740.000 LFT | 11. 40000 54036. 00| 14. 50000 68730. 00| 14. 50000 68730. 00
|

CURB AND GUTTER, CONCRETE, MODI FI ED



11/ 16/ 05
210 -3

PI PE, TYPE 3, DEFORMED, MN AREA 1.1

5400.

35190.

200.

350.

1295.

611.

280.

19600.

1780.

5000.

11050.

15500.

6860.

16950.

38380.

45450.

1325.

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE :
PAGE :
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 312, 354. 40 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -28135-A COUNTI ES : STARKE
LETTI NG DATE : 10/19/05 10:00 AM Dl STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| ( 1 ) 35-1139301 | ( 2 ) 35-1339168 | ( 3 ) 35-1120685
|E & B PAVING | NC | LAPORTE CONSTRUCTI ON CO | WALSH & KELLY I NC
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE
------------------------------------------ T
0032 605-92578 45.000 SYS | 100. 00000 4500. 00| 101. 54000 4569. 30| 75. 00000
CURB WALK, CONCRETE | | |
0033 605-94811 1.000 EACH | 760. 00000 760. 00| 626. 63000 626. 63| 1500. 00000
CURB TURNOUT | | |
0034 607-06175 8.000 LFT | 105. 00000 840. 00| 79. 17000 633. 36| 55. 00000
GQUTTER, CONCRETE | | |
0035 610-07487 45.000 TON | 200. 00000 9000. 00| 89. 50000 4027. 50| 120. 00000
HVA FOR APPROACHES, TYPE B | | |
0036 610-07712 765.000 SYS | 45. 00000 34425. 00| 54. 67000 41822. 55| 46. 00000
PCCP FOR APPRQOACHES, 6 I N. | | |
0037 611-06497 1.000 EACH | 160. 00000 160. 00| 160. 00000 160. 00| 200. 00000
MAI LBOX ASSEMBLY, SINGLE | | |
0038 616-02320 70.000 SYS | 6. 00000 420. 00| 1. 77000 123. 90| 5. 00000
GEQTEXTI LES | | |
0039 616-06405 35.000 TON | 25. 00000 875. 00| 33. 02000 1155. 70| 37. 00000
R PRAP, REVETMENT | | |
0040 621-06559 470.000 SYS | 1. 30000 611. 00| 1. 30000 611. 00| 1. 30000
MULCHED SEEDI NG R | | |
0041 621-06567 28.000 KkGAL | 10. 00000 280. 00| 10. 00000 280. 00| 10. 00000
WATER | | |
0042 621-06575 7000. 000 SYS | 2.80000 19600. 00| 2.80000 19600. 00| 2.80000
SODDI NG NURSERY | | |
0043 703-51030 890.000 LBS | 5. 48000 4877. 20| 0. 63000 560. 70| 2. 00000
REI NFORCI NG STEEL | | |
0044 710-51870 200. 000 SFT | 7.50000 1500. 00| 18. 88000 3776. 00| 25. 00000
REPQO NTI NG MASONRY | N STRUCTURES | | |
0045 714-44240 17.000 CYS | 500. 00000 8500. 00| 467. 29000 7943. 93| 650. 00000
CONCRETE, A, STRUCTURES | | |
0046 715-05149 620.000 LFT | 28. 25000 17515. 00| 18. 44000 11432. 80| 25. 00000
PIPE, TYPE 2, CRCULAR 12 IN | | |
0047 715-05151 245.000 LFT | 30. 85000 7558. 25| 32. 44000 7947. 80| 28. 00000
PIPE, TYPE 2, CRCULAR 15 IN | | |
0048 715-05152 565.000 LFT | 32. 55000 18390. 75| 27. 69000 15644. 85| 30. 00000
PIPE, TYPE 2, CRCULAR 18 IN. | | |
0049 715-05154 1010. 000 LFT | 37. 55000 37925. 50| 36. 12000 36481. 20| 38. 00000
PI PE, TYPE 2, C RCULAR 24 IN. | | |
0050 715-05156 1010. 000 LFT | 43. 25000 43682. 50| 50. 04000 50540. 40| 45, 00000
PI PE, TYPE 2, C RCULAR 30 IN. | | |
0051 715-05361 25.000 LFT | 60. 00000 1500. 00| 32. 48000 812. 00| 53. 00000
I I I
I I I

SQ FT.

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 312, 354. 40
CALL CRDER : 210
LETTI NG DATE : 10/19/05 10:00 AM DI STRI CT

SET- ASI DE :

CONTRACT ID : R -28135-A
: LAPCRTE DI STRI CT

RQUTE :
COUNTI ES

STARKE

DATE :
PAGE :

11/ 16/ 05
210 -4

[( 1 ) 351139301
|E & B PAVING |NC
LINE NO/ | TEM CODE / ALT |
I

SI GN POST, SQUARE, 1, REINFCRCED ANCHCOR

[ (
IL
I

2 ) 35-1339168

APCRTE CONSTRUCTI ON CO

| (

| TEM DESCRI PTI ON QUANTI TY UNIT PRICE AMOUNT|  UNIT PRICE
------------------------------------------ P S
0052 715- 46000 1.000 EACH | 290. 00000 290. 00| 605. 87000 605. 87
PI PE END SECTION, 12 IN. [ [ |
0053 715- 46030 1.000 EACH | 507. 00000 507. 00| 838. 60000 838. 60
PI PE END SECTION, 30 I N [ [ [
0054 715- 46045 2.000 EACH | 361. 00000 722. 00| 614. 15000 1228. 30
PIPE END SECTION, MN AREA 1.1 SQ FT. | | [
0055 720- 44000 1.000 EACH | 464. 94000 464. 94| 643. 91000 643. 91
CASTING ADJUST TO GRADE | [
0056 720- 44025 1.000 EACH | 648. 94000 648. 94 968. 91000 968. 91
CASTING 4, FURNI SH AND ADJUST TO GRADE | | |
0057 720-45141 2.000 EACH | 2073. 00000 4146. 00| 2619. 44000 5238. 88
INLET, H5, MODI FI ED | | |
0058 720- 45275 4.000 EACH | 1110. 00000 4440. 00| 1418. 35000 5673. 40
Pl PE CATCH BASIN, 24 IN | | |
0059 720-45410 12.000 EACH | 1384. 00000 16608. 00| 2277. 53000 27330. 36
MANHOLE, 4 | | |
0060 720-95422 7.000 EACH | 2223. 00000 15561. 00| 2869. 44000 20086. 08
MANHOLE, J4 | | |
0061 720-98174 15.000 EACH | 1988. 00000 29820. 00| 1944. 35000 29165. 25
I NLET, B15 | |
0062 720- 98555 13.000 EACH | 1988. 00000 25844. 00| 1944. 35000 25276. 55
I NLET, C15 | | |
0063 732-91742 3.000 EACH | 4500. 00000 13500. 00| 5130. 00000 15390. 00
FI RE HYDRANT ASSEMBLY, TYPE 1 | | |
0064 732-97009 3.000 EACH | 1200. 00000 3600. 00| 710. 00000 2130. 00
FI RE HYDRANT ASSEMBLY, REMOVE AND | | |
ABANDON | | |
0065 801-06207 925.000 LFT | 1. 36000 1258. 00| 0. 80000 740. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0066 801- 06640 25.000 EACH | 105. 00000 2625. 00| 105. 00000 2625. 00
CONSTRUCTI ON SIGN, A [ |
0067 801-06710 90.000 DAY | 12. 00000 1080. 00| 12. 00000 1080. 00
FLASH NG ARROW SI GN | | |
0068 801-06775 LUMP |  116000. 00000 116000. 00| 4400. 00000 4400. 00
MAI NTAI NI NG TRAFFI C | | |
0069 801-07119 280.000 LFT | 15. 00000 4200. 00| 15. 00000 4200. 00
BARRI CADE, I11-B | [ |
0070 802-05701 160.000 LFT | 13. 00000 2080. 00| 13. 00000 2080. 00
I I I
I I I

BASE

3 ) 35-1120685
| WALSH & KELLY I NC

UNIT PRI CE

687

202

227

484.

1800.

1200

1623

2100.

2175

2175

3312.

486

105

12

16500.

15

13

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

. 80000

00000

00000

00000

00000

00000

317.

227
484.
3600
4800
19476
14700
32625
28275
9936.

1458

740

2625

1080

16500

4200

2080

.00

.00

.00

00
00
00
00
00
00
00
00
00

00

00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :

PACE : 210 -5

11/ 16/ 05

ENG NEER S ESTI MATE: $ 1, 312, 354. 40 ROUTE :
CALL CRDER : 210 CONTRACT ID : R -28135-A COUNTI ES : STARKE
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-1339168 [( 3 ) 35-1120685
|E & B PAVING |NC. | LAPORTE CONSTRUCTI ON CO | WALSH & KELLY I NC
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0071 802-07125 12.000 SFT | 21. 00000 252. 00| 21. 00000 252. 00| 21. 00000 252. 00
SI G\, DOUBLE FACED, SHEET, ENCAPSULATED | | |
LENS, WTH LEGEND, 0.080 IN. [ [ |
0072 802-76025 90.000 SFT | 17. 00000 1530. 00| 17. 00000 1530. 00| 17. 00000 1530. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0073 808-06716 160.000 LFT | 2. 00000 320. 00| 2. 95000 472. 00| 0. 50000 80. 00
LINE, REMOVE | | [
0074 808- 75240 280.000 LFT | 0. 43000 120. 40| 0. 43000 120. 40| 0. 92000 257. 60
LI NE, THERVOPLASTIC, BROKEN, YELLOW 4 | | |
I'N I I |
0075 808- 75245 2860.000 LFT | 0. 43000 1229. 80| 0. 43000 1229. 80 0. 42000 1201. 20
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
I'N. | | |
0076 808-75297 140.000 LFT | 4. 25000 595. 00| 4. 25000 595. 00| 4.12000 576. 80
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0077 808-75300 630.000 LFT | 1. 15000 724. 50| 1. 15000 724. 50| 0. 86000 541. 80
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ |
CROSSVALK LINE, 6 IN | | |
0078 110-01001 LUMP |  52000. 00000 52000. 00|  56000. 00000 56000.00]  60500. 00000 60500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0079 621-01004 2.000 EACH | 350. 00000 700. 00| 350. 00000 700. 00| 350. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 1,051, 554. 78] $ 1, 161, 052. 21| $ 1,217, 877. 40
------------------------------------------ o m m e m o e e e et et et m e e o e e e e et e e e e e e e meeoeaoo--
CONTRACT TOTALS | $ 1,051, 554. 78| $ 1, 161, 052. 21| $ 1,217, 877. 40




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/ 16/ 05
PAGE : 210 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 312, 354. 40 ROUTE
CALL ORDER : 210 CONTRACT ID : R -28135-A COUNTI ES : STARKE
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
(4 ) 35 1068009 [( 5 ) 35-0997978 [( 6 ) 35-1489621
| DYER CONSTRUCTI ON CO | PHEND & BROWN, | NC. | HRP CONSTRUCTI ON, | NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001  NEW ROAD CONSTRUCTI ON
I I I
0001 105-06845 LUMP |  18000. 00000 18000. 00|  25000. 00000 25000.00|  25000. 00000 25000. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07039 12.000 MBS | 1720. 00000 20640. 00| 1700. 00000 20400. 00| 2000. 00000 24000. 00
FIELD OFFICE, B | | |
0003 109- 08440 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, HVA | | |
0004 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVI CES | | |
0005 109- 08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, FAI LED MATERIALS | | |
0006 201-52370 LUMP | 38000. 00000 38000.00|  40000. 00000 40000.00]  78000. 00000 78000. 00
CLEARI NG RI GHT OF VAY | [ |
0007 202-02240 215.000 SYS | 7.00000 1505. 00| 12. 30000 2644. 50| 10. 00000 2150. 00
PAVEMENT REMOVAL | |
0008 202-02279 440.000 LFT | 4. 00000 1760. 00| 9. 60000 4224. 00| 6. 00000 2640. 00
CURB AND GUTTER REMOVE | | |
0009 202-52710 110.000 SYS | 8. 00000 880. 00| 12. 00000 1320. 00| 6. 00000 660. 00
SI DEWALK, CONCRETE, REMOVE | | |
0010 202-95977 75.000 SYS | 9. 70000 727. 50| 12. 00000 900. 00| 6. 00000 450. 00
CURB WALK, | NTEGRAL, REMOVE [ | |
0011 202-96133 110.000 LFT | 24. 00000 2640. 00| 12. 00000 1320. 00] 25. 00000 2750. 00
Pl PE, REMOVE | | |
0012 203-02000 7550.000 CYS | 18. 50000 139675. 00| 15. 00000 113250. 00| 14. 00000 105700. 00
EXCAVATI ON, COWMON | | |
0013 205- 06933 5.000 EACH | 80. 00000 400. 00| 80. 00000 400. 00| 80. 00000 400. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0014 205-06937 200.000 LFT | 4.10000 820. 00| 2. 70000 540. 00| 2. 70000 540. 00
TEMPORARY SI LT FENCE | | |
0015 207-08268 11000.000 SYS | 12. 45000 136950. 00| 12. 00000 132000. 00| 3. 00000 33000. 00
SUBGRADE TREATMENT, TYPE |V | | |
0016 211-07454 2750.000 CYS | 15. 00000 41250. 00| 1. 00000 2750. 00| 6. 00000 16500. 00
STRUCTURE BACKFI LL | | |
0017 301-07448 2505.000 TON | 15. 10000 37825. 50| 13. 00000 32565. 00| 20. 00000 50100. 00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0018 303-07449 30.000 TON | 30. 00000 900. 00| 16. 00000 480. 00| 20. 00000 600. 00

COVPACTED AGGREGATE, NO 73



ENG NEER S ESTI MATE: $ 1, 312, 354. 40

CALL CRDER : 210

LETTI NG DATE : 10/19/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

R -28135-A
LAPCRTE DI STRI CT

RQUTE :
COUNTI ES :

STARKE

DATE :
PAGE :

11/ 16/ 05
210 -7

LINE NO/ ITEM CODE / ALT

4 )

35- 1068009
ER CONSTRUCTI ON CO

5 ) 35-0997978
HEND & BRO/W,

| (

| TEM DESCRI PTI ON QUANTI TY UNIT PRICE AMOUNT| UNIT PRICE
------------------------------------------ P S
0019 306-08034 825.000 SYS | 4. 25000 3506. 25| 7. 00000 5775. 00
MLLING ASPHALT, 1 1/2 IN. | |
0020 401-06264 LUWP | 4000. 00000 4000. 00| 2500. 00000 2500. 00
PROFI LOGRAPH, HVA | [ |
0021 401-07321 740.000 TON | 45. 55000 33707. 00| 45. 00000 33300. 00
QA HVA, 2, 64, SURFACE, 9.5 nm | | |
0022 401-07390 1115.000 TON | 42. 25000 47108. 75| 40. 00000 44600. 00
QA HVA, 2, 64, |NTERVEDI ATE, 19.0 nm | | |
0023 401-07423 1785.000 TON | 39. 50000 70507. 50| 39. 00000 69615. 00
QA HVA, 2, 64, BASE, 19.0 mm | | |
0024 406- 05520 5.000 TON | 420. 00000 2100. 00| 200. 00000 1000. 00
ASPHALT FOR TACK COAT | | |
0025 603- 06065 32.000 LFT | 30. 00000 960. 00| 30. 00000 960. 00
FENCE, CHAI N LINK, RESET [ [ |
0026 604-07897 10.000 SYS | 199. 00000 1990. 00| 170. 00000 1700. 00
CURB RAWP, CONCRETE, C | [
0027 604-07902 20.000 SYS | 155. 00000 3100. 00| 170. 00000 3400. 00
CURB RAMP, CONCRETE, H | |
0028 604-07903 140.000 SYS | 101. 00000 14140. 00| 170. 00000 23800. 00
CURB RAVP, CONCRETE, K | | [
0029 604-91531 2675.000 SYS | 31. 90000 85332. 50| 24. 00000 64200. 00
SI DEWALK, CONCRETE, 4 IN | | [
0030 605-04742 LUMP |  22500. 00000 22500.00|  40000. 00000 40000. 00
WALL , STONE, RELOCATE | | |
0031 605-06155 4740.000 LFT | 14. 50000 68730. 00| 10. 70000 50718. 00
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0032 605-92578 45.000 SYS | 73. 00000 3285. 00| 29. 00000 1305. 00
CURB WALK, CONCRETE | | |
0033 605-94811 1.000 EACH | 500. 00000 500. 00| 355. 00000 355. 00
CURB TURNOUT [ | |
0034 607-06175 8.000 LFT | 14. 50000 116. 00| 92. 00000 736. 00
GQUTTER, CONCRETE | |
0035 610-07487 45.000 TON | 89. 50000 4027. 50| 150. 00000 6750. 00
HVA FOR APPROACHES, TYPE B | |
0036 610-07712 765.000 SYS | 35. 10000 26851. 50| 45. 00000 34425. 00
POCP FOR APPROACHES, 6 I N | |
0037 611-06497 1.000 EACH | 175. 00000 175. 00| 200. 00000 200. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0038 616-02320 70.000 SYS | 3. 00000 210. 00| 3. 00000 210. 00

GEOTEXTI LES

6 ) 35-1489621
| HRP CONSTRUCTI ON

UNIT PRI CE

4000.

45.

42.

39.

420.

16.

208.

188.

55.

33.
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14.
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00000
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00000
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5548.

1040.

800.

4027.

20180.

250.

152.

.00

.00

.00
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00

00
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20
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00

00
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00

00

50

70

00

60



| NDI ANA DEPARTVENT OF TRANSPORTATI ON DATE : 11/16/05
PAGE | 210 -8
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 1,312, 354. 40 ROUTE
CALL CRDER : 210 CONTRACT 1D : R -28135-A COUNTI ES :  STARKE
LETTI NG DATE : 10/19/05 10: 00 AM DISTRICT  : LAPCRTE DI STR CT
SET- ASI DE
(4 ) 35 1068009 (5 ) 35-0997978 (6 ) 35-1489621
| DVER CONSTRUCTI ON CO | PHEND & BROWN, | NC. | HRP CONSTRUCTI ON, | NC.
LINE NO / | TEM GODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVDUNT|  UNIT PRI CE AVOUNT
------------------------------------------ 5
0039 616- 06405 35.000 TON | 36. 00000 1260. 00| 44. 00000 1540. 00| 60. 00000 2100. 00
R PRAP, REVETMENT | |
0040 62106559 470.000 SYS | 1. 30000 611. 00| 1. 30000 611. 00| 1. 30000 611. 00
MULCHED SEEDING R | | |
0041 621- 06567 28.000 KGAL | 10. 00000 280. 00| 10. 00000 280. 00| 10. 00000 280. 00
VWATER | | |
0042 621-06575 7000.000 SYS | 3. 00000 21000. 00| 2..80000 19600. 00| 2. 80000 19600. 00
SCDDI NG, NURSERY | | |
0043 703-51030 890.000 LBS | 2. 00000 1780. 00| 1. 50000 1335. 00| 2. 38000 2118. 20
RE| NFORCI NG STEEL | | |
0044 710-51870 200.000 SFT | 25. 00000 5000. 00| 14. 00000 2800. 00| 50. 00000 10000. 00
REPQI NTI NG MASONRY | N STRUCTURES | | |
0045 714- 44240 17.000 CYS | 400. 00000 6800. 00| 550. 00000 9350. 00| 450. 00000 7650. 00
CONCRETE, A, STRUCTURES | | |
0046 715-05149 620.000 LFT | 30. 00000 18600. 00| 27. 00000 16740. 00| 38. 00000 23560. 00
PIPE, TYPE 2, GROULAR 12 IN | |
0047 715-05151 245.000 LFT | 32. 00000 7840. 00| 36. 00000 8820. 00| 36. 00000 8820. 00
PIPE, TYPE 2, O RCULAR 15 IN | | |
0048 715-05152 565.000 LFT | 37. 00000 20905. 00| 46. 00000 25990. 00| 36. 00000 20340. 00
PIPE, TYPE 2, CRCULAR 18 IN | |
0049 715-05154 1010.000 LFT | 42. 00000 42420. 00| 60. 00000 60600. 00| 42. 00000 42420. 00
PIPE, TYPE 2, ORCULAR 24 IN | |
0050 715-05156 1010.000 LFT | 50. 00000 50500. 00| 68. 00000 68680. 00| 50. 00000 50500. 00
PIPE, TYPE 2, CRCULAR 30 IN. | | |
0051 715-05361 25.000 LFT | 43. 00000 1075. 00| 32. 00000 800. 00| 50. 00000 1250. 00
PIPE, TYPE 3, DEFORVED, MN AREA 1.1 | | |
sQ FT. I | |
0052 715- 46000 1.000 EACH | 280. 00000 280. 00| 250. 00000 250. 00| 600. 00000 600. 00
Pl PE END SECTI ON, 12 IN. | | |
0053 715- 46030 1.000 EACH | 650. 00000 650. 00| 750. 00000 750.00]  1100. 00000 1100. 00
PI PE END SECTION, 30 IN. | |
0054 715- 46045 2.000 EACH | 270. 00000 540. 00| 250. 00000 500.00]  1000. 00000 2000. 00
PIPE END SECTION, MN AREA 1.1 SQ FT. | | |
0055 720- 44000 1.000 EACH | 265. 00000 265. 00| 400. 00000 400. 00| 450. 00000 450. 00
CASTING ADJUST TO GRADE | |
0056 720- 44025 1.000 EACH | 600. 00000 600. 00| 525. 00000 525. 00| 600. 00000 600. 00
CASTING 4, FURNISH AND ADJUST TO GRADE | |
0057 720- 45141 2.000 EACH|  1931.00000 3862.00]  2300.00000 4600.00]  3500. 00000 7000. 00
|

I NLET, H5, MODI FI ED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/16/05
PACE : 210 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 312, 354. 40 ROUTE
CALL ORDER : 210 CONTRACT ID : R -28135-A COUNTI ES : STARKE
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
(4 ) 35 1068009 [( 5 ) 35-0997978 [( 6 ) 35-1489621
| DYER CONSTRUCTI ON CO | PHEND & BROWN, | NC. | HRP CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0058 720- 45275 4.000 EACH | 871. 00000 3484. 00| 1000. 00000 4000. 00| 2500. 00000 10000. 00
Pl PE CATCH BASIN, 24 IN | | |
0059 720-45410 12.000 EACH | 3011. 00000 36132. 00| 2800. 00000 33600. 00| 4000. 00000 48000. 00
MANHOLE, C4 | | |
0060 720-95422 7.000 EACH | 1631. 00000 11417. 00| 3800. 00000 26600. 00| 5000. 00000 35000. 00
MANHOLE, J4 | [ |
0061 720-98174 15.000 EACH | 1905. 00000 28575. 00| 2500. 00000 37500. 00| 4000. 00000 60000. 00
I NLET, B15 | [
0062 720- 98555 13.000 EACH | 1956. 00000 25428. 00| 2500. 00000 32500. 00| 4000. 00000 52000. 00
I NLET, C15 | | |
0063 732-91742 3.000 EACH | 5815. 00000 17445. 00| 4350. 00000 13050. 00| 5000. 00000 15000. 00
FI RE HYDRANT ASSEMBLY, TYPE 1 | |
0064 732-97009 3.000 EACH | 1025. 00000 3075. 00| 200. 00000 600. 00| 600. 00000 1800. 00
FI RE HYDRANT ASSEMBLY, REMOVE AND | | |
ABANDON [ | |
0065 801-06207 925.000 LFT | 0. 80000 740. 00| 0. 80000 740. 00| 0. 80000 740. 00
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN, [ [ [
0066 801-06640 25.000 EACH | 105. 00000 2625. 00| 105. 00000 2625. 00| 105. 00000 2625. 00
CONSTRUCTI ON SI GN, A | | |
0067 801-06710 90.000 DAY | 12. 00000 1080. 00| 12. 00000 1080. 00| 12. 00000 1080. 00
FLASH NG ARROW SI GN | |
0068 801-06775 LUWP | 4400. 00000 4400.00]  31000. 00000 31000.00|  75000. 00000 75000. 00
MAI NTAI NI NG TRAFFI C | |
0069 801-07119 280.000 LFT | 15. 00000 4200. 00| 15. 00000 4200. 00| 15. 00000 4200. 00
BARRI CADE, |11-B | | |
0070 802-05701 160.000 LFT | 13. 00000 2080. 00| 13. 00000 2080. 00| 13. 00000 2080. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0071 802-07125 12.000 SFT | 21. 00000 252. 00| 21. 00000 252. 00| 21. 00000 252. 00
SI GN, DOUBLE FACED, SHEET, ENCAPSULATED | | |
LENS, W TH LEGEND, 0.080 IN [
0072 802- 76025 90.000 SFT | 17. 00000 1530. 00| 17. 00000 1530. 00| 17. 00000 1530. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. THI CKNESS | | |
0073 808-06716 160.000 LFT | 0. 50000 80. 00| 2. 95000 472. 00| 2. 95000 472.00
LI NE, REMOVE | [ |
0074 808- 75240 280.000 LFT | 0. 45000 126. 00| 0. 43000 120. 40| 0. 43000 120. 40
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | |
| I |

I'N.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/16/05
PAGE : 210 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 312, 354. 40 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -28135-A COUNTI ES : STARKE
LETTI NG DATE : 10/19/05 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
[( 4 ) 35 1068009 [( 5 ) 35-0997978 [( 6 ) 35-1489621
| DYER CONSTRUCTI ON CO | PHEND & BROMN, | NC. | HRP CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ e
0075 808-75245 2860.000 LFT | 0. 45000 1287. 00| 0. 43000 1229. 80| 0. 43000 1229. 80
LI NE, THERVMOPLASTIC, SCLID, YELLOW 4 | | |
I'N. I I |
0076 808- 75297 140.000 LFT | 2. 95000 413. 00| 4. 25000 595. 00| 4. 25000 595. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STCP LINE, 24 IN [ [ [
0077 808-75300 630.000 LFT | 0. 69000 434. 70| 1. 15000 724. 50| 1. 15000 724. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ |
CROSSWALK LINE, 6 IN. | | |
0078 110- 01001 LUMP |  63000. 00000 63000. 00]  62000. 00000 62000. 00]  70000. 00000 70000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0079 621-01004 2.000 EACH | 350. 00000 700. 00| 360. 00000 720. 00| 350. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ [ |
SEEDI NG | | |
SECTI ON TOTALS | $ 1, 227, 594. 70| $ 1, 244, 735. 20| $ 1, 318, 418. 05
------------------------------------------ S
CONTRACT TOTALS | $ 1, 227, 594. 70| $ 1, 244, 735. 20| $ 1, 318, 418. 05




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/ 16/ 05
PAGE : 220 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,106, 324. 51 ROUTE : 9
CALL ORDER : 220 CONTRACT ID : R -28175-A COUNTI ES : LAGRANGE
LETTI NG DATE : 10/19/05 10: 00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 08/16/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35-1139301 E & B PAVING |NC. $ 774,048.31 100. 0000%
2 35 1065659 BROOKS CONSTRUCTI ON' COMPANY | NC 943,562.85 121.8997%
3 350997978 PHEND & BROWN, | NC. $ 1,110, 769.19 143.5013%
(1 ) 35 1139301 [( 2 ) 35 1065659 (3 ) 35-0997978
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON COMPANY | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ g o S
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
| | |
0001 105-06845 LUWP | 9500. 00000 9500.00]  22000. 00000 22000. 00| 9500. 00000 9500. 00
CONSTRUCTI ON ENGI NEERI NG | | [
0002 105-07039 10.000 MBS | 1352. 00000 13520. 00| 1365. 00000 13650. 00| 1580. 00000 15800. 00
FIELD OFFICE, B | | |
0003 109- 08440 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, HVA | | |
0004 109-08443 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFIC | | |
CONTROL DEVI CES | | |
0005 109-08444 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, FAI LED MATERIALS | | |
0006 110-01001 LUMP | 17000. 00000 17000.00]  47000. 00000 47000.00]  54950. 00000 54950. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 201-52370 LUWP | 7700. 00000 7700.00|  12700. 00000 12700.00|  30000. 00000 30000. 00
CLEARI NG RI GHT CF WAY | | |
0008 202-02240 5867.000 SYS | 1. 80000 10560. 60| 6. 00000 35202. 00| 8. 50000 49869. 50
PAVEMENT REMOVAL | | |
0009 203-02000 8500.000 CYS | 5. 95000 50575. 00| 8. 80000 74800. 00| 21. 85000 185725. 00
EXCAVATI ON, COWMON | | |
0010 203-02070 975.000 CYS | 18. 50000 18037. 50]| 15. 40000 15015. 00| 15. 60000 15210. 00
BORROW | | |
0011 205-06931 66.000 TON | 10. 00000 660. 00| 47. 50000 3135. 00| 60. 00000 3960. 00
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0012 205-06933 2.000 EACH | 50. 00000 100. 00| 100. 00000 200. 00| 100. 00000 200. 00

TEMPORARY DI TCH | NLET PROTECTI ON |



| NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE
PAGE :

11/ 16/ 05
220 -2

ENG NEER S ESTI MATE: $ 1,106, 324. 51 ROUTE : 9
CALL ORDER : 220 CONTRACT ID : R -28175-A COUNTI ES : LAGRANGE
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 351139301 [( 2 ) 35-1065659 [( 3 ) 35-0997978
|E & B PAVING | BROOKS CONSTRUCTI ON COVPANY | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0013 205- 06937 2195.000 LFT | 1. 36000 2985. 20| 1. 65000 3621. 75| 3. 42000 7506. 90
TEMPORARY SI LT FENCE | [ |
0014 207-08263 13900. 000 SYS | 5. 32000 73948. 00| 4.10000 56990. 00| 4. 75000 66025. 00
SUBGRADE TREATMENT, TYPE | A [ | [
0015 207-08267 4575.000 SYS | 5. 95000 27221. 25| 8. 00000 36600. 00| 3. 75000 17156. 25
SUBGRADE TREATMENT, TYPE I11A | [ [
0016 211-07454 120.000 CYS | 32. 00000 3840. 00| 9. 90000 1188. 00| 20. 00000 2400. 00
STRUCTURE BACKFI LL | | |
0017 301-07448 4500.000 TON | 14. 93000 67185. 00| 13. 70000 61650. 00| 10. 50000 47250. 00
COMPACTED AGGREGATE, NO 53, BASE | |
0018 306-08043 675.000 SYS | 4. 63000 3125. 25] 5. 50000 3712. 50] 5. 90000 3982. 50
M LLI NG, TRANSI TI ON | |
0019 401-06264 LUWP | 3100. 00000 3100. 00| 6000. 00000 6000. 00| 2400. 00000 2400. 00
PROFI LOGRAPH, HVA | |
0020 401-07334 850.000 TON | 54. 00000 45900. 00| 57. 40000 48790. 00| 62. 70000 53295. 00
QA HVA, 3, 76, SURFACE, 9.5 nm | | |
0021 401-07403 1350.000 TON | 36. 00000 48600. 00| 49. 25000 66487. 50| 52. 00000 70200. 00
QA HVA, 3, 76, |NTERVEDI ATE, 19.0 nm | | |
0022 401-07408 5250.000 TON | 35. 00000 183750. 00| 41. 00000 215250. 00| 48. 25000 253312. 50
QA HVA 3, 64, BASE, 25.0 mm | | |
0023 402-07432 625.000 TON | 55. 00000 34375. 00| 50. 00000 31250. 00| 54. 00000 33750. 00
HVA SURFACE, TYPE A | | |
0024 402-07435 950. 000 TON | 40. 00000 38000. 00| 41. 60000 39520. 00| 48. 00000 45600. 00
HVA | NTERVEDI ATE, TYPE A | | |
0025 402-07440 800.000 TON | 36. 00000 28800. 00| 41. 60000 33280. 00| 46. 50000 37200. 00
HVA BASE, TYPE A | | [
0026 406- 05520 12.000 TON | 1. 00000 12. 00| 200. 00000 2400. 00| 265. 00000 3180. 00
ASPHALT FOR TACK COAT | | |
0027 610-07712 96.000 SYS | 58. 95000 5659. 20| 42. 00000 4032. 00| 37. 00000 3552. 00
POCP FOR APPROACHES, 6 I N [ | |
0028 611-06497 2.000 EACH | 160. 00000 320. 00| 145. 00000 290. 00| 200. 00000 400. 00
MAI LBOX ASSEMBLY, SINGLE | [
0029 611-06498 1.000 EACH | 190. 00000 190. 00| 170. 00000 170. 00| 250. 00000 250. 00
MAI LBOX ASSEMBLY, DOUBLE | | [
0030 615-06490 22.000 EACH | 140. 00000 3080. 00| 140. 00000 3080. 00| 137. 00000 3014. 00
RIGHT OF WAY MARKER | | |
0031 615-06505 2.000 EACH | 550. 00000 1100. 00| 550. 00000 1100. 00| 625. 00000 1250. 00
MONUVENT, B | | [
0032 615-06527 1.000 EACH | 400. 00000 400. 00| 400. 00000 400. 00| 550. 00000 550. 00
|

MONUMENT, SECTI ON CORNER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/16/05
PACE : 220 -3
TABULATI ON OF BI DS

DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE | |
ROUTES | |

ENG NEER S ESTI MATE: $ 1,106, 324. 51 ROUTE : 9
CALL ORDER : 220 CONTRACT ID : R -28175-A COUNTI ES :  LAGRANGE
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-1065659 [( 3 ) 35-0997978
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON COVPANY | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0033 621-01004 2.000 EACH | 650. 00000 1300. 00| 350. 00000 700. 00| 650. 00000 1300. 00
MOBI LI ZATI ON AND DEMDBI LI ZATI ON FOR | |
SEEDI NG [ | |
0034 621-06545 1.000 TON | 583. 00000 583. 00| 500. 00000 500. 00| 583. 00000 583. 00
FERTI LI ZER | | |
0035 621-06553 374.000 LBS | 3.07000 1148. 18] 4.40000 1645. 60| 3. 07000 1148. 18
SEED M XTURE, R | | |
0036 621-06557 187.000 LBS | 4. 98000 931. 26| 2. 25000 420. 75| 4. 98000 931. 26
SEED M XTURE, T | | |
0037 621-06565 4.000 TON | 445. 00000 1780. 00| 450. 00000 1800. 00| 445. 00000 1780. 00
MULCH NG MATERI AL | | |
0038 621-06567 3.000 KGAL | 55. 00000 165. 00| 5. 00000 15. 00| 55. 00000 165. 00
WATER | | |
0039 621-06575 700.000 SYS | 6. 95000 4865. 00| 5. 75000 4025. 00| 5. 95000 4165. 00
SCDDI NG, NURSERY | | |
0040 715-05121 168.000 LFT | 27.00000 4536. 00| 31. 00000 5208. 00| 34. 00000 5712. 00
PIPE, TYPE 1, CRCULAR 18 IN [ | |
0041 715-05123 78.000 LFT | 36. 50000 2847. 00| 46. 00000 3588. 00| 52. 00000 4056. 00
PIPE, TYPE 1, CROULAR 24 IN [ |
0042 715-05149 90.000 LFT | 23. 00000 2070. 00| 32. 50000 2925. 00| 45. 00000 4050. 00
PIPE, TYPE 2, CROULAR 12 IN | |
0043 715-05169 30.000 LFT | 26. 90000 807. 00| 39. 50000 1185. 00| 45. 00000 1350. 00
PIPE, TYPE 3, G ROULAR 15 IN | [ [
0044 715-05361 102.000 LFT | 32. 50000 3315. 00| 39. 00000 3978. 00| 37. 00000 3774.00
PIPE, TYPE 3, DEFORVED, MN. AREA 1.1 | | |
SQ FT. | | |
0045 715- 46005 2.000 EACH | 355. 00000 710. 00| 340. 00000 680. 00| 340. 00000 680. 00
Pl PE END SECTI ON, 15 I N | | |
0046 715-46010 4.000 EACH | 420. 00000 1680. 00| 390. 00000 1560. 00| 400. 00000 1600. 00
Pl PE END SECTION, 18 IN. | |
0047 715- 46020 2.000 EACH | 640. 00000 1280. 00| 660. 00000 1320. 00| 560. 00000 1120. 00
Pl PE END SECTI ON, 24 IN. | |
0048 715- 46045 6.000 EACH | 310. 00000 1860. 00| 305. 00000 1830. 00| 300. 00000 1800. 00
PI PE END SECTION, MN AREA 1.1 SQ FT | |
0049 720- 45035 2.000 EACH | 1250. 00000 2500. 00| 1250. 00000 2500. 00| 1000. 00000 2000. 00
INLET, F7 | | |
0050 801-06196 12.000 EACH | 50. 00000 600. 00| 70. 00000 840. 00| 70. 00000 840. 00
I
I



PAVEMENT MESSAGE MARKI NGS,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/16/05
PAGE : 220 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 106, 324. 51 ROUTE : 9
CALL ORDER : 220 CONTRACT ID : R -28175-A COUNTI ES : LAGRANGE
LETTI NG DATE : 10/19/05 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 351139301 [( 2 ) 35-1065659 [( 3 ) 35-0997978
|E & B PAVING |NC. | BROOKS OONSTRUCTI ON COVPANY | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRICE ANVOUNT
------------------------------------------ T
0051 801- 06203 13900. 000 LFT | 0. 38000 5282. 00| 0. 30000 4170. 00| 0. 30000 4170. 00
TEMPORARY PAVEMENT MARKI NG, 4 IN. | |
0052 801- 06207 19500. 000 LFT | 0. 75000 14625. 00| 0. 79000 15405. 00| 0. 79000 15405. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | [ |
0053 801- 06625 16.000 EACH | 50. 00000 800. 00| 60. 00000 960. 00| 60. 00000 960. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0054 801- 06640 14.000 EACH | 150. 00000 2100. 00| 80. 00000 1120. 00| 80. 00000 1120. 00
CONSTRUCTI ON SIGN, A | | [
0055 801- 06645 6.000 EACH | 55. 00000 330. 00| 40. 00000 240. 00| 40. 00000 240. 00
CONSTRUCTI ON SI G\, B | |
0056 801-06775 LUWP | 1000. 00000 1000. 00|  30500. 00000 30500. 00|  13400. 00000 13400. 00
MAI NTAI NI NG TRAFFI C | | |
0057 801-07119 120.000 LFT | 14. 00000 1680. 00| 18. 00000 2160. 00| 18. 00000 2160. 00
BARRI CADE, |11-B [ [ [
0058 802-05701 51.000 LFT | 24. 00000 1224. 00| 13. 00000 663. 00| 16. 10000 821.10
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0059 802- 76020 17.000 SFT | 39. 00000 663. 00| 16. 00000 272. 00| 19. 00000 323.00
SIGN, SHEET, ENCLOSED LENS W TH LEGEND, | | |
0.080 IN. THI CKNESS | | |
0060 802-76030 18.000 SFT | 29. 00000 522. 00| 18. 00000 324. 00| 16. 00000 288. 00
SIGN, SHEET, ENCLOSED LENS W TH LEGEND, | | |
0.100 IN. TH CKNESS | | I
0061 808- 06703 5900. 000 LFT | 0. 39000 2301. 00| 0. 30000 1770. 00| 0. 46000 2714. 00
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0062 808- 06716 9200.000 LFT | 0. 30000 2760. 00| 0. 51000 4692. 00| 0. 51000 4692. 00
LI NE, REMOVE | [ |
0063 808-75245 2700.000 LFT | 0. 39000 1053. 00| 0. 30000 810. 00| 0. 92000 2484, 00
LINE, THERMOPLASTIC, SOLID, YELLON 4 | | |
IN. | [ [
0064 808-75290 160. 000 LFT | 3. 25000 520. 00| 1. 65000 264. 00| 5. 60000 896. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [
SOLID, YELLOW CROSSHATCH LINE, 24 IN. | | |
0065 808- 75297 75.000 LFT | 3. 25000 243. 75| 3. 25000 243. 75| 6. 10000 457.50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ |
STOP LINE, 24 IN. | [ [
0066 808- 75320 6.000 EACH | 60. 00000 360. 00| 66. 00000 396. 00| 59. 00000 354. 00
I I
| |

THERMOPLASTI C, LANE | NDI CATI ON ARROW



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/ 16/ 05
PAGE : 220 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,106, 324. 51 ROUTE : 9
CALL ORDER : 220 CONTRACT ID : R -28175-A COUNTI ES : LAGRANGE
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-1065659 [( 3 ) 35-0997978
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON COMPANY | PHEND & BROM, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0067 808- 75325 6.000 EACH | 90. 00000 540. 00| 95. 25000 571. 50| 89. 00000 534. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |
0068 808- 75996 58.000 EACH | 4. 64000 269. 12 8. 75000 507. 50| 7. 25000 420. 50
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | [
0069 808-75998 116. 000 EACH | 30. 00000 3480. 00| 19. 50000 2262. 00| 26. 50000 3074. 00
SNOWPLOWABLE RAl SED PAVEMENT MARKER | |
0070 808-92027 1900.000 LFT | 1. 09000 2071. 00| 1. 05000 1995. 00| 0. 90000 1710. 00
LINE, THERVOPLASTIC, SCOLID, YELLON 8 | | |
I'N I I |
SECTI ON TOTALS | $ 774, 048. 31| $ 943, 562. 85| $ 1,110, 769. 19
------------------------------------------ o m m et e e e e et et ot e o e e o e e e e e e e e e e e e e e e memeeoeaoo--
CONTRACT TOTALS | $ 774, 048. 31| $ 943, 562. 85| $ 1, 110, 769. 19




ENG NEER S ESTI MATE: $ 1,531, 700. 81

CALL CRDER : 330

LETTI NG DATE : 10/19/05 10:00 AM

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDCOR RANKI NG :

1  35-1139301
2  35-1065659

E & B PAVING | NC
BROOKS CONSTRUCTI ON COVPANY | NC

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

DATE : 11/16/05
PACE : 330 -1

RQUTE : US 35

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001 ASPHALT RESURFACE

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07039 3. 000
FIELD CFFICE, B

0003 109-08440 1. 000
QUALI TY ADJUSTMENTS, HVA

0004 109-08443 1. 000

QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C

CONTRCOL DEVI CES
0005 109-08444 1. 000

QUALI TY ADJUSTMENTS, FAI LED MATERI AL

0006 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0007 303-01180 5041. 000
COVPACTED AGCGREGATE, NO. 53

0008 304-07490 40. 000
HVA PATCH NG TYPE B

0009 306-08042 123200. 000
M LLI NG SCAR! FI CATI ON PRCFI LE

0010 306-08043 4340. 000

M LLI NG TRANSI TI ON
0011 401-06264
PROFI LOGRAPH, HVA

CONTRACT I D : RS-27541-A COUNTI ES : HOWARD
DISTRICT  : GREENFIELD DI STRICT
CONTRACT TIME : 06/30/06 COMPLETI ON DATE
PRQJECT( S)
TOTAL % OVER
BID LOW BI D
$ 1,185, 758.58 100. 0000%
$ 1, 295, 585. 87  109. 2622%
| 1 ) 35-1139301 [( 2 ) 35 1065659 I ( )
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON COMPANY |
I I
| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
----- o m m o m e e e e e et et et o e e e o e e e e e et e e e e e m e memeeoeeooo-
I I I
LUVP | 2500. 00000 2500. 00| 2850. 00000 2850. 00|
I I I
MOS | 2300. 00000 6900. 00| 1650. 00000 4950. 00|
I I I
DOL | 1. 00000 1. 00 1. 00000 1. 00|
I I I
DOL | 1. 00000 1. 00 1. 00000 1. 00
| | |
DOL | 1. 00000 1. 00| 1. 00000 1. 00|
S | | I
LUMP |  59500. 00000 59500.00]  64000. 00000 64000. 00|
| I |
TON | 5. 00000 25205. 00| 5. 00000 25205. 00|
I I |
TON | 155. 00000 6200. 00| 107. 34000 4293. 60|
| I I
SYs | 0. 50000 61600. 00| 0. 43000 52976. 00|
| I
SYs | 1. 00000 4340. 00| 8. 17000 35457. 80|
| | I
LUWP | 4000. 00000 4000. 00| 3665. 00000 3665. 00|
I I I
0012 401-07320 3638.000 TON | 40. 00000 145520. 00| 44. 95000 163528. 10|
QA HVA 1, 64, SURFACE, 9.5 nm | | |
0013 401-07321 6524.000 TON | 40. 00000 260960. 00| 44. 12000 287838. 88|
I I

QU QA HVA, 2, 64, SURFACE, 9.5 mm



ENG NEER S ESTI MATE: $ 1,531, 700. 81

| NDI ANA DEPARTMENT COF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/16/05
PACE : 330 -2

RQUTE : US 35

PAVEMENT MESSAGE MARKI NGS,

CALL ORDER : 330 CONTRACT I D : RS-27541-A COUNTI ES : HOWARD
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-1065659 I ( )
|E & B PAVING |INC. | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0014 401-07370 4850.500 TON | 34. 50000 167342. 25| 37. 70000 182863. 85|
QA HVA 1, 64, |NTERVEDI ATE, 12.5 nm | | |
0015 401-07371 8699. 000 TON | 34. 50000 300115. 50| 36. 75000 319688. 25|
QA HVA, 2, 64, |NTERVEDI ATE, 12.5 nm | [ |
0016 406- 05520 58.500 TON | 200. 00000 11700. 00| 263. 43000 15410. 66|
ASPHALT FOR TACK COAT | | [
0017 606-07484 26653.000 LFT | 0. 40000 10661. 20| 0. 27000 7196. 31|
M LLED HVA SHOULDER CORRUGATI ONS | | |
0018 610-07487 459.500 TON | 75. 00000 34462. 50| 69. 19000 31792. 81|
HVA FOR APPROACHES, TYPE B | | |
0019 801-06203 4347.000 LFT | 0. 45000 1956. 15| 1. 16000 5042. 52|
TEMPORARY PAVEMENT MARKI NG 4 I N. | | |
0020 801-06207 4347.000 LFT | 1. 20000 5216. 40]| 0. 10000 434. 70|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | [
0021 801-06640 17.000 EACH | 94. 00000 1598. 00| 94. 00000 1598. 00|
CONSTRUCTI ON SI GN, A | | |
0022 801-06775 LUMP | 10000. 00000 10000. 00|  22744. 02000 22744. 02|
MAI NTAI NI NG TRAFFI C | | |
0023 805-02328 2200.000 LFT | 0. 60000 1320. 00| 0. 60000 1320. 00|
SIGNAL CABLE, 1C 14GA. | | |
0024 805-78795 550.000 LFT | 7. 20000 3960. 00| 7. 20000 3960. 00|
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0025 808-06711 3208.000 LFT | 0. 08500 272. 68 0. 09000 288. 72|
LINE, PAINT, BROKEN, WH TE, 4 IN. [ | |
0026 808-06712 2076.000 LFT | 0. 08500 176. 46| 0. 09000 186. 84
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0027 808-06713 41466.000 LFT | 0. 08500 3524. 61| 0. 09000 3731. 94
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0028 808-06714 25059.000 LFT | 0. 08500 2130. 02| 0. 09000 2255. 31|
LINE, PAINT, SOLID, YELLON 4 IN | | |
0029 808- 08258 170.000 LFT | 2. 35000 399. 50| 2. 35000 399. 50|
TRANSVERSE MARKI NGS , PAI NT, SOLID, | | |
YELLOW CROSSHATCH LI NE, | | |
0030 808- 75297 130.500 LFT | 4.70000 613. 35| 4.70000 613. 35|
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ | |
STOP LINE, 24 IN. | | [
0031 808- 75320 4.000 EACH | 68. 75000 275. 00| 68. 75000 275. 00|
I I I
I I I

THERMOPLASTI C, LANE | NDI CATI ON ARROW



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/ 16/ 05
PAGE : 330 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,531, 700. 81 ROUTE : US 35
CALL ORDER : 330 CONTRACT I D : RS-27541-A COUNTI ES : HOWARD
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 35-1139301 [( 2 ) 35-1065659 I ( )
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON COMPANY |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0032 808- 75325 5.000 EACH | 99. 00000 495. 00| 99. 00000 495. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |
0033 808- 75996 354.000 EACH | 6. 50000 2301. 00| 3. 65000 1292. 10|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
REMOVE | [ |
0034 808-75998 354.000 EACH | 17. 50000 6195. 00| 17. 50000 6195. 00|
SNOWPLOMBLE RAI SED PAVENENT MARKER | |
0035 306- 08432 3661.000 SYS | 0. 36000 1317. 96| 0. 01000 36. 61|
M LLI NG, APPROACH | | |
0036 612-04315 30.800 TON | 1035. 00000 31878. 00| 1035. 00000 31878. 00|
ASPHALT MATER AL FOR UNDERSEAL | | |
0037 612-05081 2.000 EACH | 3500. 00000 7000. 00| 3500. 00000 7000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
UNDERSEAL | | |
0038 612-60410 515. 000 EACH | 8. 00000 4120. 00| 8. 00000 4120. 00|
DRI LLED HOLE FOR UNDERSEAL | | |
SECTI ON TOTALS | $ 1, 185, 758. 58] $ 1, 295, 585. 87| $
------------------------------------------ o m m e m e e e et et et ot e e e ot e e e et e e e e e e memeeoeaoo--
CONTRACT TOTALS | $ 1, 185, 758. 58] $ 1, 295, 585. 87| $




11/ 16/ 05
370 -1

1.

100000.

403.

3200.

5565.

640.

3000.

12000.

6500.

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE :
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 900, 030. 46 ROUTE : SR 9
CALL ORDER : 370 CONTRACT I D : RS-28403-A COUNTI ES : LAGRANGE NOBLE
LETTI NG DATE : 10/19/05 10:00 AM D STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 10/13/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQIECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL
RANK VENDCOR NQO / NAMVE BI D
1 35-1139301 E & B PAVING | NC. $ 1, 603,077.35 100.0000%
2 35-1065659 BROOKS CONSTRUCTI ON COMPANY | NC $ 1, 874,833.82 116.9522%
3 35-0997978 PHEND & BROM, | NC. $ 1,994,548.86 124.4200%
| ( 1 ) 35-1139301 | ( 2 ) 35-1065659 | ( 3 ) 35-0997978
| E & B PAVING |INC | BROOKS CONSTRUCTI ON COVPANY | PHEND & BRO/MW,
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE
------------------------------------------ T T
SECTI ON 0001 ASPHALT RESURFACE
I I I
0001 105-07039 8.000 MXs | 1464. 50000 11716. 00| 1380. 00000 11040. 00| 1600. 00000
FIELD CFFICE, B | | |
0002 109-08440 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000
QUALI TY ADJUSTMENTS, HVA | | |
0003 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C | | |
CONTROL DEVI CES | | |
0004 109-08444 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000
QUALI TY ADJUSTMENTS, FAILED MATER ALS | |
0005 110-01001 LUWP | 80600. 00000 80600. 00| 93750. 00000 93750. 00| 100000. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-02241 201.500 LFT | 2. 00000 403. 00| 6. 00000 1209. 00| 2. 00000
GUARDRAI L, REMOVE | | |
0007 202-02271 10. 000 EACH | 125. 54000 1255. 40| 300. 00000 3000. 00| 320. 00000
HEADWALL, REMOVE | | |
0008 202-52710 265.000 SYS | 31. 86000 8442. 90| 25. 00000 6625. 00| 21. 00000
S| DEWALK, CONCRETE, REMOVE | | |
0009 202-90277 2.000 EACH | 320. 00000 640. 00| 320. 00000 640. 00| 320. 00000
DETECTOR HOUSI NG REMOVE | | |
0010 202-93741 15.000 EACH | 200. 00000 3000. 00| 400. 00000 6000. 00| 200. 00000
GUARD RAI L END TREATMENT, REMOVE | | |
0011 203-90014 8.000 STA | 600. 00000 4800. 00| 655. 00000 5240. 00| 1500. 00000
LI NEAR GRADI NG, FOR STRUCTURES | | |
0012 213-04324 50.000 CYS | 135. 00000 6750. 00| 52. 25000 2612. 50| 130. 00000
I

FLOMBLE FI LL |

.00
.00
.00

00

00

00

00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/16/05
PAGE : 370 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 900, 030. 46 ROUTE : SR 9
CALL ORDER : 370 CONTRACT I D : RS-28403-A COUNTI ES : LAGRANGE NOBLE
LETTI NG DATE : 10/19/05 10: 00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 35 1139301 [( 2 ) 35-1065659 [( 3 ) 35-0997978
|E & B PAVING | BROOKS CONSTRUCTI ON COVPANY | PHEND & BROWW,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0013 301-07448 442.000 TON | 10. 00000 4420. 00| 31. 30000 13834. 60 30. 00000 13260. 00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0014 303-01180 2700.000 TON | 4.00000 10800. 00| 5. 00000 13500. 00| 20. 00000 54000. 00
COVPACTED AGGREGATE, NO 53 | | [
0015 303-07662 231.000 TON | 20. 00000 4620. 00| 40. 00000 9240. 00| 30. 00000 6930. 00
STONE , 2 | | [
0016 304-07490 530.000 TON | 120. 00000 63600. 00| 101. 50000 53795. 00| 100. 00000 53000. 00
HVA PATCH NG TYPE B [ | |
0017 304-07490 871.000 TON | 50. 00000 43550. 00| 60. 00000 52260. 00| 100. 00000 87100. 00
HVA PATCH NG TYPE B, PARTIAL DEPTH | | |
0018 304-07492 307.000 TON | 75. 00000 23025. 00| 52. 50000 16117. 50| 58. 00000 17806. 00
W DENI NG WTH HVA, TYPE A | [ |
0019 306-08034 81257.000 SYS | 0. 50000 40628. 50| 0. 56000 45503. 92| 0. 75000 60942. 75
MLLING ASPHALT, 1 1/2 IN. | | |
0020 306-08042 149840.000 SYS | 0. 01000 1498. 40| 0. 01000 1498. 40| 1. 25000 187300. 00
M LLING SCARI FI CATI ON PROFI LE | | |
0021 306-08043 1380.000 SYS | 2. 50000 3450. 00| 1. 67000 2304. 60| 3. 00000 4140. 00
M LLI NG, TRANSI TI ON | [ |
0022 401-06264 LUWP | 4100. 00000 4100.00|  15000. 00000 15000.00]  11000. 00000 11000. 00
PROFI LOGRAPH, HVA | | |
0023 401-07322 16000. 000 TON | 44. 00000 704000. 00 38. 00000 608000. 00| 46. 50000 744000. 00
QA HVA, 3, 64, SURFACE, 9.5 nm | | |
0024 402-07432 170.000 TON | 74. 00000 12580. 00| 56. 00000 9520. 00| 60. 00000 10200. 00
HVA SURFACE, TYPE A | | |
0025 402-07451 4110.000 TON | 39. 00000 160290. 00| 47. 00000 193170. 00| 40. 00000 164400. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0026 406- 05520 51.000 TON | 1. 00000 51. 00| 200. 00000 10200. 00| 0. 01000 0.51
ASPHALT FOR TACK COAT [ | [
0027 601-01625 1.000 EACH | 1500. 00000 1500. 00| 4500. 00000 4500. 00| 1500. 00000 1500. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | [ |
CURVED, 1 | | [
0028 601-04412 1.000 EACH | 700. 00000 700. 00| 4500. 00000 4500. 00| 700. 00000 700. 00
GUARDRAI L, BURI ED END | | |
0030 601-94689 14.000 EACH | 2400. 00000 33600. 00| 4500. 00000 63000. 00| 3000. 00000 42000. 00
GUARDRAI L END TREATMENT, OS | |
0031 601-99105 139.000 LFT | 16. 00000 2224. 00| 16. 00000 2224. 00| 16. 00000 2224.00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0032 604-06070 50.000 SYS | 43. 14000 2157. 00| 65. 00000 3250. 00| 115. 00000 5750. 00
I

SI DEWALK, CONCRETE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/ 16/ 05
PAGE : 370 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 900, 030. 46 ROUTE : SR 9
CALL ORDER : 370 CONTRACT I D : RS-28403-A COUNTI ES : LAGRANGE NOBLE
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1139301 I ( ) 35-1065659 [( 3 ) 35-0997978
| E & B PAVING | BROOKS CONSTRUCTI ON COVPANY | PHEND & BROWN
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0033 604-07894 35.000 SYS | 97. 00000 3395. 00| 90. 00000 3150. 00| 155. 00000 5425. 00
CURB RAVP, CONCRETE, A | | |
0034 604-07896 88.000 SYS | 99. 00000 8712. 00| 45. 00000 3960. 00| 165. 00000 14520. 00
CURB RAMP, CONCRETE, B | | |
0035 604-07897 18.000 SYS | 121. 00000 2178. 00 165. 00000 2970. 00| 200. 00000 3600. 00
CURB RAWP, CONCRETE, C | | |
0036 604-07898 27.000 SYS | 150. 00000 4050. 00| 125. 00000 3375. 00| 230. 00000 6210. 00
CURB RAVP, CONCRETE, D [ [ |
0037 604-07899 34.000 SYS | 98. 00000 3332. 00| 77. 00000 2618. 00| 150. 00000 5100. 00
CURB RAMP, CONCRETE, E | | |
0038 604-07902 13.000 SYS | 134. 00000 1742. 00| 195. 00000 2535. 00| 225. 00000 2925. 00
CURB RAVP, CONCRETE, H | | |
0039 605-06120 50.000 LFT | 26. 37000 1318. 50| 35. 00000 1750. 00| 45. 00000 2250. 00
CURB, CONCRETE | | |
0040 610-07486 1491.000 TON | 17. 00000 25347. 00| 75. 00000 111825. 00| 75. 00000 111825. 00
HVA FOR APPROACHES, TYPE A | | |
0041 611-06497 9.000 EACH | 130. 00000 1170. 00| 145. 00000 1305. 00| 130. 00000 1170. 00
MAI LBOX ASSEMBLY, SINGAE | | |
0042 611-08232 35.000 EACH | 130. 00000 4550. 00| 79. 00000 2765. 00| 130. 00000 4550. 00
MAI LBOX ASSEMBLY, SINGLE, RESET | | |
0043 612-04315 56.850 TON | 960. 00000 54576. 00| 960. 00000 54576. 00| 960. 00000 54576. 00
ASPHALT MATERI AL FOR UNDERSEAL [ | |
0044 612-60410 706. 000 EACH | 8. 00000 5648. 00| 8. 00000 5648. 00| 8. 00000 5648. 00
DRI LLED HOLE FOR UNDERSEAL | | |
0045 615- 06520 8.000 EACH | 525. 00000 4200. 00| 350. 00000 2800. 00| 450. 00000 3600. 00
MONUVENT, RE- ESTABLI SH [ | [
0046 616-02320 390.000 SYS | 2.00000 780. 00| 10. 00000 3900. 00| 3. 00000 1170. 00
GEOTEXTI LES | | |
0047 616- 06405 300.000 TON | 25. 00000 7500. 00| 34. 00000 10200. 00| 66. 00000 19800. 00
RI PRAP, REVETMENT | |
0048 621- 06575 120.000 SYS | 22. 30000 2676. 00 20. 00000 2400. 00| 22. 30000 2676. 00
SODDI NG NURSERY | | |
0049 715-02839 112.000 LFT | 142. 62000 15973. 44] 175. 00000 19600. 00| 195. 00000 21840. 00
Pl PE, POLYETHYLENE LI NER 24 IN. [ [ |
0050 715-02840 58.000 LFT | 168. 00000 9744. 00| 168. 00000 9744. 00| 190. 00000 11020. 00
Pl PE, POLYETHYLENE LINER 30 IN. | [ |
0051 715-05049 10.000 LFT | 45. 93000 459. 30| 61. 00000 610. 00| 140. 00000 1400. 00
PIPE, TYPE 4, CROULAR 8 IN. | [
0052 715-05119 96.000 LFT | 75. 46000 7244. 16| 65. 00000 6240. 00| 95. 00000 9120. 00
I I

PIPE, TYPE 1, G RCULAR 15 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/16/05
PAGE : 370 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 900, 030. 46 ROUTE : SR 9
CALL ORDER : 370 CONTRACT I D : RS-28403-A COUNTI ES : LAGRANGE NOBLE
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 351139301 [( 2 ) 35-1065659 [( 3 ) 35-0997978
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON COVPANY | PHEND & BROWN
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0053 715-05121 104.000 LFT | 140. 86000 14649. 44 65. 00000 6760. 00| 95. 00000 9880. 00
PIPE, TYPE 1, G RCULAR 18 IN | [ [
0054 715-08305 91.000 TON | 64. 97000 5912. 27| 73. 00000 6643. 00| 80. 00000 7280. 00
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |
0055 715- 46005 4.000 EACH | 189. 73000 758. 92| 300. 00000 1200. 00| 280. 00000 1120. 00
PI PE END SECTION, 15 IN | | |
0056 715-46010 4.000 EACH | 211. 88000 847. 52| 300. 00000 1200. 00| 310. 00000 1240. 00
Pl PE END SECTION, 18 IN | | |
0057 720- 44000 6.000 EACH | 250. 00000 1500. 00| 410. 00000 2460. 00| 475. 00000 2850. 00
CASTING ADJUST TO GRADE | [
0058 720- 44020 4.000 EACH | 500. 00000 2000. 00| 1100. 00000 4400. 00| 850. 00000 3400. 00
CASTING 3, FURNISH AND ADJUST TO GRADE | | |
0059 801-06203 5600.000 LFT | 0. 35000 1960. 00| 0. 35000 1960. 00| 0. 35000 1960. 00
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0060 801-06207 13330. 000 LFT | 0. 01000 133. 30| 0. 70000 9331. 00| 0. 01000 133. 30
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | [
0061 801-06640 56.000 EACH | 95. 00000 5320. 00| 105. 00000 5880. 00| 105. 00000 5880. 00
CONSTRUCTI ON SI GN, A | | |
0062 801-06775 LUWP |  116200. 00000 116200. 00|  271600. 00000 271600. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0063 801-92448 400.000 DAY | 2. 00000 800. 00| 8. 00000 3200. 00| 2.00000 800. 00
CONSTRUCTI ON S| GNS, MOBI LE | | |
0064 802-05704 2.000 LFT | 14. 00000 28. 00| 14. 00000 28. 00| 14. 00000 28. 00
SI GN POST, SQUARE, 1, UNREl NFORCED | | |
ANCHOR BASE | [ |
0065 802-05705 2.000 LFT | 18. 00000 36. 00| 18. 00000 36. 00| 18. 00000 36. 00
SIGN POST, SQUARE, 2, UNREI NFORCED | |
ANCHOR BASE | | |
0066 805-02503 1000.000 LFT | 0. 60000 600. 00| 0. 60000 600. 00| 0. 60000 600. 00
CABLE, ROADWAY LOOP, 1C 14GA | | |
0067 805-78785 2.000 EACH | 550. 00000 1100. 00| 550. 00000 1100. 00| 550. 00000 1100. 00
SI GNAL DETECTOR HOUSI NG | | |
0068 805- 78795 350.000 LFT | 7.80000 2730. 00| 7.80000 2730. 00| 7..80000 2730. 00
SAW CUT FOR ROADVWAY LOOP AND SEALER | |
0069 808- 05929 500.000 LFT | 3. 00000 1500. 00| 3. 00000 1500. 00| 3. 00000 1500. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [
CROSSVALK LINE, 8 IN | | |
0070 808-06713 111000.000 LFT | 0. 07000 7770. 00| 0. 08500 9435. 00| 0. 09000 9990. 00

LINE, PAINT, SQLID, VHITE, 4 IN. [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/16/05
PACE : 370 -5

ENG NEER S ESTI MATE $ 1, 900, 030. 46 ROUTE : SR 9
CALL ORDER : 370 CONTRACT I D : RS-28403-A COUNTI ES : LAGRANGE NOBLE
LETTI NG DATE : 10/19/05 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
SET- ASI DE :
[( 1 ) 35-1139301 [( 2 ) 35-1065659 [( 3 ) 35-0997978
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON COMPANY | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ T e L T R L L R T e —
0071 808-75240 9300.000 LFT | 0. 24000 2232. 00| 0. 24000 2232. 00| 0. 24000 2232.00
LI NE, THERVMOPLASTIC, BROKEN, YELLOW 4 | | |
I'N. I I I
0072 808- 75245 55300. 000 LFT | 0. 24000 13272. 00| 0. 24000 13272. 00| 0. 24000 13272. 00
LINE, THERMOPLASTIC, SOLID, YELLON 4 | | |
IN. I I I
0073 808- 75297 70.000 LFT | 4. 95000 346. 50| 4. 95000 346. 50| 4. 95000 346. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ |
STOP LINE, 24 IN. | | |
0074 808- 75994 10.000 EACH | 18. 00000 180. 00| 18. 00000 180. 00| 18. 00000 180. 00
PRI SVMATI C REFLECTOR [ | [
0075 808- 75996 980. 000 EACH | 6. 00000 5880. 00| 5. 00000 4900. 00| 6. 00000 5880. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | [ [
REMOVE | | |
0076 808-75998 980. 000 EACH | 16. 50000 16170. 00| 16. 50000 16170. 00| 16. 50000 16170. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0077 306- 08432 14180. 000 SYS | 0. 01000 141. 80| 0. 01000 141. 80| 0. 01000 141. 80
M LLI NG APPROACH | | I
0078 601-92948 670.000 LFT | 3. 00000 2010. 00| 6. 00000 4020. 00| 3. 00000 2010. 00
GUARDRAI L, ADJUST HEI GHT | | |
SECTI ON TOTALS | $ 1, 603, 077. 35| $ 1, 874, 833. 82| $ 1,994, 548. 86
------------------------------------------ T T Ty
CONTRACT TOTALS | $ 1, 603, 077. 35| $ 1, 874, 833. 82| $ 1,994, 548. 86




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/16/05
PAGE : 520 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 94, 963. 44 ROUTE : SR 8
CALL ORDER : 520 CONTRACT 1D : M -27828- A COUNTI ES : LAPORTE
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 11/30/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

LI NE, PAINT, BROKEN, YELLOW 4 IN | | [

TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOV BI D
1 351139301 E & B PAVING |NC. $ 76, 690. 74 100. 0000%
2 350918397 RIETH R LEY OONSTRUCTI ON $ 79,978.34 104. 2868%
3 382066594 AGGREGATE | NDUSTRI ES CENTRAL REG ON $ 81,526.16 106. 3051%
4  35-1120685 WALSH & KELLY I NC $ 88,822.24 115.8187%
(1 ) 351139301 [( 2 ) 35 0918397 [( 3 ) 38-2066594
|E & B PAVING |NC. | RIETH RI LEY CONSTRUCTI ON | AGGREGATE | NDUSTRI ES CENTRAL
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m et o e e e et et ot e e e o e e e e e et e e e e e e memeeoeaoo--
SECTION 0001  ASPHALT RESURFACE
I I
0001 109-08443 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFIC | | |
CONTROL DEVI CES | |
0002 109-08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, FAILED MATERIALS | | |
0003 110-01001 LUWP | 3800. 00000 3800. 00| 8750. 00000 8750.00]  10300. 00000 10300. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 306-08034 9155.000 SYS | 2. 00000 18310. 00| 2. 00000 18310. 00| 1. 00000 9155. 00
M LLING ASPHALT, 1 1/2 IN. | | |
0006 402-07433 800.000 TON | 46. 00000 36800. 00| 49. 50000 39600. 00| 54. 65000 43720. 00
HVA SURFACE, TYPE B | | |
0007 406- 05520 3.000 TON | 1. 00000 3.00]| 400. 00000 1200. 00| 1800. 00000 5400. 00
ASPHALT FOR TACK COAT [ | |
0008 610-07486 45.000 TON | 80. 00000 3600. 00| 90. 00000 4050. 00| 75. 00000 3375. 00
HVA FOR APPROACHES, TYPE A | | |
0009 801-06207 360.000 LFT | 1. 60000 576. 00| 0. 75000 270. 00| 1. 50000 540. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
4 1IN I I I
0010 801-06640 17.000 EACH | 42. 00000 714. 00| 44. 10000 749. 70| 47. 00000 799. 00
CONSTRUCTI ON SI GN, A | | |
0011 801-06775 LUWP | 8200. 00000 8200. 00| 1850. 00000 1850. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | |
0012 808-06712 450.000 LFT | 0. 16000 72. 00| 0. 17000 76. 50| 0. 18000 81. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/16/05
PAGE : 520 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 94, 963. 44 ROJUTE : SR 8
CALL ORDER : 520 CONTRACT ID : M -27828-A COUNTI ES : LAPORTE
LETTI NG DATE : 10/19/05 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
[( 1 ) 351139301 [( 2 ) 35-0918397 [( 3 ) 38-2066594
|E & B PAVING |NC. | RIETH R LEY CONSTRUCTI ON | AGGREGATE | NDUSTRI ES CENTRAL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVDUNT
------------------------------------------ T
0013 808-06713 5766.000 LFT | 0. 10000 576. 60| 0. 11000 634. 26| 0. 12000 691. 92
LINE, PAINT, SOLID, VHTE, 4 IN | | |
0014 808- 06714 3661.000 LFT | 0. 11000 402. 71| 0. 12000 439. 32| 0. 14000 512. 54
LI NE, PAINT, SOLID, YELLOW 4 IN | | |
0015 808- 75297 22.000 LFT | 13. 56000 298. 32| 14. 24000 313. 28| 15. 00000 330. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | [ [
0016 808- 75300 81.000 LFT | 3.31000 268. 11| 3. 48000 281. 88| 3. 70000 299. 70
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ |
CROSSWALK LINE, 6 IN. | | |
0017 808-75340 2.000 EACH | 234. 00000 468. 00| 245, 70000 491. 40 260. 00000 520. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | |
0018 306- 08432 400.000 SYS | 6. 50000 2600. 00| 7. 40000 2960. 00| 2.00000 800. 00
M LLI NG, APPROACH | [ |
SECTI ON TOTALS | $ 76, 690. 74 $ 79, 978. 34| $ 81, 526. 16
------------------------------------------ T T
CONTRACT TOTALS | $ 76, 690. 74| $ 79, 978. 34| $ 81, 526. 16




PAVEMENT MESSAGE MARKI NGS
THERMOPLASTI C, WORD, RXR

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/16/05
PAGE : 520 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 94, 963. 44 ROUTE : SR 8
CALL ORDER : 520 CONTRACT ID : M -27828-A COUNTI ES : LAPORTE
LETTI NG DATE : 10/19/05 10:00 AM DI STRI CT : LAPORTE DI STRI CT
SET- ASI DE :
[( 4 ) 35 1120685 | ( | (
| WALSH & KELLY I NC | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT] AMOUNT| AVOUNT
------------------------------------------ T
SECTI ON 0001  ASPHALT RESURFACE
| [ I
0001 109- 08443 1.000 DOL | 1. 00000 1. 00| [
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTRCL DEVI CES | | |
0002 109- 08444 1.000 DOL | 1. 00000 1. 00| |
QUALI TY ADJUSTMENTS, FAILED MATERIALS | | |
0003 110-01001 LUMP | 4400. 00000 4400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 306- 08034 9155.000 SYS | 1. 10000 10070. 50| |
M LLING ASPHALT, 1 1/2 IN. [ [ |
0006 402-07433 800.000 TON | 56. 00000 44800. 00| |
HVA SURFACE, TYPE B [ [ |
0007 406- 05520 3.000 TON | 800. 00000 2400. 00| |
ASPHALT FOR TACK COAT | | [
0008 610- 07486 45.000 TON | 180. 00000 8100. 00| |
HVA FOR APPROACHES, TYPE A | | |
0009 801- 06207 360.000 LFT | 1. 25000 450. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | | |
0010 801- 06640 17.000 EACH | 42. 00000 714. 00| |
CONSTRUCTI ON SI G\, A | | |
0011 801-06775 LUWP | 7000. 00000 7000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0012 808-06712 450.000 LFT | 0. 16000 72. 00| [
LI NE, PAINT, BROKEN, YELLON 4 IN | | |
0013 808-06713 5766.000 LFT | 0. 10000 576. 60| |
LINE, PAINT, SOLID, VHITE, 4 IN. | | |
0014 808- 06714 3661.000 LFT | 0. 11000 402. 71| |
LI NE, PAINT, SOLID, YELLOW 4 IN. | | |
0015 808-75297 22.000 LFT | 13. 56000 298. 32| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | [
0016 808-75300 81.000 LFT | 3.31000 268. 11| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ |
CROSSWALK LINE, 6 IN. | | |
0017 808-75340 2.000 EACH | 234. 00000 468. 00| [
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/ 16/ 05
PAGE : 520 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 94, 963. 44 ROUTE : SR 8
CALL ORDER : 520 CONTRACT ID : M -27828-A COUNTI ES : LAPCRTE
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
(4 ) 35 1120685 I ( ) I ( )
| WALSH & KELLY I NC | |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0018 306-08432 400.000 SYS | 22. 00000 8800. 00| |
M LLI NG APPROACH [ | [
SECTI ON TOTALS | $ 88, 822. 24 $ | $
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e e meemeemeeea-

CONTRACT TOTALS | $ 88, 822. 24| $ 0. 00| $




